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INTRODUCTION

The contractor shall supply the necessary skills, services, materials
and equipment as specified herein in support of the Lunar Excursion Module
development of the Apollo spacecraft.

The objective of Project Apollo is & landing of men on the moon, limited
observation and exploration of the moon by the crew in the landing area, and
return to earth. The Apollo Development Plan envisions the qualification of
the spacecraft and its modules in a series proceeding from sub-orbital through
earth orbital and lunar orbital to lunar landing mission.

The lunar orbit rendezvous technique will be used to perform the lunar
landing mission. Employing this technique, the spacecraft consisting of the
Command Module, Service Module, and Lunar Excursion Module is injected into
a translunar trajectory. In lunar orbit the Lunar Excursion Module with two
crew members aboard separates from the Command and Service Module and des-
cends to a lunar landing. The third crew member remains in the Command Module
in lunar orbit. After the crew performs their mission objective tasks, the
Lunar Excursion Module returns to lunar orbit with the records and specimens
obtained. The Lunar Excursion Module performs a rendezvous and docking
maneuver with the Command Module. The crew and payload transfer to the Com=-
mand Module and the Command Module, without the Lunar Excursion Module is in-
jected into a transearth trajectory by the Service Propulsion System.

The information presented in the following pages constitutes the
vendor requirements for the development of the equipment specified herein
in support of the Grumman development of the Lunar Excursion Module.
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SCOPE

This document establishes the minimum requirements for the Fuel Cell
Agsembly (FCA), Development Program for use in the Lunar Excursion Module,
Project Apollo Spacecraft. This Vendor Requirement (VR) is subdivided into
the following major sections:

SECTION A - Materials and Services: A summary of the cost breakdown re-
quired is presented in this section. Exact format of cost elements re-
quired to support this section is to be presented as requested in Section G,
"Instructions for Preparation of Proposal".

SECTION B - Deliveries and Destination: A summary of all deliverable hard-

ware and documentation is presented in this section.

SECTION C - Task Description: A complete task description covering all of
the technical requirements necessary to define the cost breakdown summarized
in Section A is presented herein. The performance Specification supplements
as indicated the Detail Equipment Requirements.

SECTION D - Special Provisions: This section presents additional require-
ments and procedures supplementing the specified technical description
presented in Section C.

SECTION E - Documentation: A sumary of all documentation requirements is
presented in this section. A schedule indicating the items of documentation,
dclivery datles, guaniities, dGocumentation type, rorm and number of copies is
listed in Table I.

SECTION F - Terms and Conditions: This section presents the legal clauses
required by Grumman Procurement Policy as modified by the prime contract
with NASA.

SECTION G - Instructions for Preparation of Proposal: Presented herein
are specific instructions for preparation of your proposal. Deviations
from these requirements could be considered as a nonresponsive proposal.

69




2 LVR-390-2

APPLICABLE DOCUMENTS

The documents listed below shall form a part of this Vendor Require-
ment to the extent specified herein.

Document No. Title

LSP-390~2 Assembly, Fuel Cell Electrical Power
Lunar Excursion Module, Specification
for, dated 29 April 1963

QCP 2.11 Grumman Quality Control Requirements
q
Subsystems, dated 5 February 1963
(enclosed in Section D)

Handbook NASA PERT and Companion Costs Handbook,
dated 30 October 1962

NPC 200-2 Quality Program Provisions for Space
System Contractors, dated April 1962
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VENDOR REQUIREMENTS

FUEL CELL ASSEMBLY

FOR

LUNAR EXCURSION MODULE

LVR-390-2 4-29-63

SECTION A - MATERTALS AND SERVICES

Presented herein is a summary of the cost break~
down required. Exact format of cost elements
required to support this summary are to be pre-
sented as requested in Section F, "Instructions
for Preparation of Proposal".

@.u_
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Ttem

SECTION A

MATERTALS AND SERVICES

REACTANT CONTROL COMPONENTS DEVELCPMENT

Engineering (Design)
Tooling

Fabrication
Development Testing

e
W

-

REACTOR SUBASSEMBLY DEVELOPMENT

2.1 Engineering

2.2 Tooling

2.3 Fabrication

2.4 Development Testing

ELECTRICAL SUPERVISORY SUBASSEMBLY
DEVELOPMENT

3.1 Engineering

3.2 Tooling

3.3 Fabrication

3.4  Development Testing

FURT, ORTT, ASSEMRLY DREVET.OPMENT

.1 Engineering (Integration of
Subassemblies)

2 Tooling

3 Fabrication

.4 Development Testing

5 Qualification Testing

6  Acceptance Testing

SPECIAL TEST EQUIPMENT
.1 Design
2

>
5 Fabrication
5¢3 Check-out

A-1
Sub-Item Total Item Total
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
$
—
&«
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MATERIALS AND SERVICES (Continued)

6.1 Soft (wood) (1)
6.2 Hard (metal) (3)
6.3 Thermal (3)

FUEL CELL ASSEMBLY

Experimental Model (1)
Developmental Model (3)

Prototype Model (12)

Production Model (15) (Ground Test)

Production Model (30) (Flight Test)

== ==
U W

CONTAINERS

8.1 Design
8.2 TFabrication (36)

SUPPORT EQUIPMENT
DOCUMENTATTION

FIELD SUPPORT - GRUMMAN
PROGRAM MANAGEMENT
TRATNING

Total Program Cost $

Sub-Item Total Item Total
$

$

$

$
$

$

$

$

$

$
$

$

$
$
$
$
$
$

The following data is for budgetary and planning purposes:

FOLLOW-ON DELIVERIES

14.1 Fabricate (9) Fuel Cell Assemblies

14,2 Fabricate (45) Fuel Cell Assemblies
14.3 Fabricate (90) Fuel Cell Assemblies
1.k Fabricate (180) Fuel Cell Assemblies

£A--CR- -~
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VENDOR REQUIREMENTS

FUEL CELL ASSEMBLY

ELECTRLCAL POWER SUBSYSTEM

FOR

LUNAR EXCURSION MODULE

LVR-390-2 29 April 1963

SECTION B - DELIVERIES AND DESTINATTION

A summary of all deliverable items and dates
is presented in this section.

-~
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SECTION B

DELIVERIES AND DESTINATIONS

NOTE: Sixty days prior to each delivery date the vendor shall request detail
shipping instructions from Grumman.

Ttem Cumulative Rate Delivery Date Destination
1 REACTANT CONTROL COMPONENTS
DEVELOPMENT Not Applicable
2 REACTOR SUBASSEMBLY DEVELOP-
MENT Not Applicable
3 ELECTRICAL SUPERVISORY SUB-
ASSEMBLY DEVELOPMENT Not Applicable
N FUEL CELL ASSEMBLY DEVELOP-
MENT Not Applicable
5 SPECTAL TEST EQUIPMENT Not Applicable
6 MOCK-UPS
6.1 Soft (wood) 1 1 11-1-63 Grumman
6.2 Hard (metal) L 3 12-1-63 Grumman
6.3 Thermal Model 7 3 2-1-63 Grurman
7 FUEL CELL ASSEMBLY
7.1 Experimental Model 1 1 11-1-63 Grumman
7.2 Developmental Model L 3 3-1-6k4 Grumman
7.3 Prototype Model T 3 7-1-64 Grumman
10 3 8-1-64 MSC
13 3 9-1-64 Grumman
16 3 10-1-64 Grumman
7.4 Production Model 19 3 12-1-64 Grumman
(Ground Test) 22 3 2-1-65 Grumman
25 3 3-1-65 Grunmman
28 3 4-1-65 Grurmman
31 3 5-1-65 Grumman
q_...L ™M
[ s,
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Ttem

-3

8

NOTE:

9

10

LVR-390-2

DELIVERIES AND DESTINATIONS (Continued)

Cumulative Rate Delivery Date Destination

(Continued)

7.5 Production Model 3k
(Flight Test) 37

+=
(@)
wwwwwwwwww

CONTAINERS

Each Fuel Cell Assembly shall be delivered in a
accordance with LSP-420-

8.2 Fuel Cell; Reusable 36
SUPPORT EQUIPMENT

DOCUMENTATTION

6-1-65
T-15-65
9-15-65
11-1-65
2-1-66
L-1-66
6-1-66
9-1-6
12-1-66
3-1-67

Grumman
Grumman
Grumman
Grumman
Grumman
Grumman
Grumman
Gruman
Grumman
Grumman

shipping container in

Not Applicable

NOTE: A summary of all documentation requirements including specifie

11
12
13
1k

dates is presented in Section E, Table I.
FIELD SUPPORT - GRUMMAN
PROGRAM MANAGEMENT
TRAINING

FOLLOW-ON DELIVERIES

Not Applicable
Not Applicable
Not Appliceble

Not Applicable

delivery
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VENDOR REQUIREMENTS

FUEL CELL ASSEMBLY

ELECTRICAL POWER SUBSYSTEM

FOR

LUNAR EXCURSION MODULE

LVR-390-2 29 April 1963

SECTION C - TASK DESCRIPTION

A complete task description covering all of the
technical requirements necessary to define the cost
breakdown summarized in Section A is presented
herein. The Design Control Specification supplements
the Detail Equipment Requirements as indicated.

9
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2.4

C-1
TASK DESCRIPTION

REACTANT CONTROL COMPONENTS DEVELOPMENT

Engineering. - Provide the engineering design and analysis

effort necessary for the design of the Reactant Control

Components in accordance with the requirement of Grumman
Specification LSP-390-2.

Tooling. - Provide the necessary design, fabrication, and

checkout effort for the tooling (e.g. dies, jigs, fixtures, etc.)

required to fabricate Reactant Control Components. The vendor
shall state the production capability in terms of; production
rate of components/month.

Fabrication. - Fabricate all component hardware required for the

Reactant Control Component Development Program in accordance with

the requirements of Grumman Specification LSP-390-2. Fabrication
is defined as all the raw materials, engineering, labor and burden
associated with manufacturing, assembly and inspection necessary
to produce a specific item.

Development Testing. - Provide the effort necessary to test the

Reactant Control Components in accordance with LSP-390-2. Test
data reduction and test analysis shall be included. The test
program shall define the relationship of components regquired,
number of tests (runs) and duration.

REACTOR SUBASSEMBLY DEVELOPMENT

Engineering. - Provide the engineering design and analvsis effort

necessary for the design of the Reactor Subassembly Components in

accordance with the requirements of Grummen Specification
LSP-390-2.

Tooling. - Provide the necessary design, fabrication and checkout

effort for the tooling (e.g. dies, jigs, fixtures, etc.) required

to fabricate Reactor Subassembly Components. The vendor shall
state the production capability in terms of; production rate of
components/month.

Fabrication. - Fabricate all component hardware required for the

Reactor Subassembly Component Development Program in accordance

with the requirements of Grumman Specification LSP-390-2.
Fabrication is defined in 1.3.

Development Testing. - Provide the effort necessary to test the

Reactor Subassembly Components in accordance with LSP-390-2.

Test data reduction and test analysis shall be included. The
test program shall define the relationship of components required,
number of tests (runs) and duration.
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3.2

3.3

3.4

L.2

h.3

L. L
h.Lh.1

LVR-390-2
TASK DESCRIPTION (Continued)
ELECTRICAT, SUPERVISORY SUB-ASSEMBLY (ESS) DEVELOPMENT
Engineering. - Provide the engineering design and analysis effort

necessary for the design of the ESS components in accordance with
the requirements of Grumman Specification LSP-390-2.

Tooling. - Provide the necessary design, fabrication and checkout
eTTort for the tooling (e.g. dies, jigs, fixtures, etc.) required
to fabricate ESS components. The vendor shall state the
production capability in terms of; production rate of components/
month.

Fabrication. - Fabricate all component hardware required for the
ESS Component Development Program in accordance with the require-
ments of Grumman Specification LSP-390-2. Fabrication is defined
in 1.3.

Development Testing. - Provide the effort necessary to test the
ESS components in accordance with LSP-390-2. Test data reduction
and test analysis shall be included. The test program shall
define the relationship of components required, number of tests
(runs) and duration.

FUEL CELL ASSEMBLY DEVELOPMENT

Engineering. - Provide the engineering design effort necessary to
integrate the sub-assemblies and fabricate a complete Fuel Cell
Assembly in accordance with Grumman Specification LSP-390-2.

Tooling. - Provide the design, fabrication and checkout effort
for tooling (such as dies, jigs, fixtures, etc.) required to
fabricate the Fuel Cell Assemblies. The vendor shall state the
production capability in terms of; production rate of components/
month.

Febrication. - Fabricate all items required for the integration
of the sub-assemblies to provide the complete Fuel Cell Assembly
in accordance with the requirements of Grumman Specification
LSP-390-2. Fabrication is defined in 1.3.

Tests. -

General. - The vendor shall provide all the effort necessary for

test set-ups and instrumentation including maintenance and

calibration. This item shall not include the fabrication or
purchase of additional test equipment that has been provided for
in Ttem 5.
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h.h.2

L. 4.3

L.oh.h

c-3

TASK DESCRIPTION (Continued)

Development Tests. - The vendor shall provide all the effort
necessary for conducting development tests on the Fuel Cell
Assembly. This shall include preparation of a Test Plan subject
to Grumman approval and submission of a Development Test Report
completely describing the results of any tests conducted as well
as full information on test set-ups and instrumentation. The test
program shall include all tests necessary to establish design
feasibility and verify Design Capasbility in accordance with the
requirements of LSP-390-2. Design Verification Tests shall
include tests to reliability assurance levels.

Qualification Tests. - The vendor shall provide all the effort
necessary for conducting Qualification Tests on the Fuel Cell
Assembly. This shall include preparation of a Test Plan subject
to Grumman approval and submission of a Qualification Test Report
completely describing all tests conducted as well as full
information on test set-ups and instrumentation. The test program
shall include all tests necessary to meet the requirements for
Qualification in accordance with LEM Specification LSP-390-2.

Acceptance Tests. - The vendor shall provide all necessary effort
to conduct Acceptance Tests in accordance with the approved
Acceptance Test Plan. This shall include preparation of the
Acceptance Test Plan subject to Grumman approval, test set-up,
instrumentation, and recording of test results. Test data
reduction and recording shall be in accordance with the Quality
Assurance Provisions of LEM Specification LSP-390-2.

SPECIAL TEST EQUIFPMENT

The vendor shall provide test support hardware required for
handling, installation, control and instrumentation (including
sensors, recorders, displays, etc.) peculiar to this program,
necessary to meet the test requirements specified in LSP-390-2.

MOCKUPS
Soft (Wood). - The vendor shall design and fabricate one (1) soft

mock-up. The soft mock-up shall be constructed basically of wood
simulating the form factor and all interfaces.
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TASK DESCRIPTION (Continued)

Hard (Metal). - The vendor shall design and fabricate one (1)
hard mock-up. The hard mock-up shall be constructed basically
of metal simulating the form factor and all interfaces of the
production model.

Thermal. - The vendor shall design and fabricate three (3)
Thermal mock-ups. The thermal mock-up shall be constructed to
demonstrate the thermal characteristics of the fuel cell assembly
when operating under varied load conditions. Tests shall be

conducted to verify the thermal characteristics.
FUEL CELL ASSEMBLY

Febrication. - The vendor shall fabricate and deliver one (1)
experimental model fuel cell assembly in accordance with Grumman
Specification LSP-390-2 and Section B of LVR-390-2. The fuel

cell assembly shall be capable of delivering full rated electrical
output prior to delivery. See 1.3.

Febrication. - The vendor shall fabricate and deliver three (3)
deveiopmental model fuel cell assemblies in accordance with the
Grumman Specification LSP-390-2 and Section B of IVR-390-2. The
fuel cell assemblies shall successfully complete the Acceptance
Test prior to delivery. See 1.3.

Fabrication. - The vendor shall fabricate and deliver twelve (12)
prototype model fuel cell assemblies in accordance with the
Grumman Specification LSP-390-2 and Section B of LVR-390-2. The
fuel cell assemblies shall successfully complete the Acceptance
Test prior to delivery. See 1.3.

Fabrication. - The vendor shall fabricate and deliver fifteen (15)
production model fuel cell assemblies for Ground Test in accordance
with the Grumman Specification LSP-390-2 and Section B of
LVR-390-2. The fuel cell assemblies shall successfully complete
the Acceptance Test prior to delivery. See 1.3.
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7.5

8.2

10.

11.

TASK DESCRIPTION (Continued)

Febrication. - The vendor shall fabricate and deliver thirty (30)
production model fuel cell assemblies in accordance with the
Grumman Specification LSP-390-2 and Section B of LVR-390-2. The
fuel cell assemblies shall successfully complete the Acceptance
Test prior to delivery. See 1.3.

CONTAINERS

Design. - The vendor shall provide the effort necessary for the
design of the Fuel Cell Assembly shipping container in accordance
with the requirements of Grumman Specification LSP-420-

Fuel Cell Assembly Container (reuseable). - Fabricate and deliver
thirty six (36) fuel cell containers in accordance with the
Grumman Specification LSP-420- . See ¥¥3

SUPPORT EQUTPMENT

Provide the necessary effort to define the recommended requirements
for the ground support equipment. The study of the ground support
equipment should consider two (2) aspects, namely:

(a) Ground checkout systems required in support of the Grumman
test at Grumman, Bethpage.

(b) Ground checkout systems required for vehicle launch
operations at Atlantic Missile Range.

DOCUMENTATION

Provide the documentation required for the program as specified
in Section E. A summary schedule indicating the items of
documentation type, form and numbers of copies is listed in
Table I of Section E. The exact dates for submittal of all
documentation is as specified in Section E.

FIELD SUPPORT

Provide the necessary field support effort to Grumman at the
following locations specified herein. This support shall include
advice and assistance in the integration of the FCA into the
electrical power subsystem, FCA maintenance, checkout and testing.
A major responsibility of this effort will be to provide immediate
response to engineering problems that occur to insure the
necessary corrective action.
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13.
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TASK DESCRIPTION (Continued)

(Continued)

NOTE: The data requested for Field Support is for planning

purposes and shall not be considered part of the basic
program.

PROGRAM MANAGEMENT

This effort should include the program staff responsible for
directing the overall project effort which cannot be identified
to any specific category herein. Personnel assigned to provide
technical liaison between Grumman and the vendor and the effort
associated with PERT information shall be provided as part of
this task.

TRATNING

The vendor shall provide the effort necessary for an intensive

on the job training program at the vendor facility as part of this
task. This training shall be oriented towards familiarization of
Grumman technician, inspection, and engineering type personnel in
the operation, maintenance, installation and checkout of the Fuel
Cell Assembly. This training effort will be provided for
approximately twenty (20) Grumman personnel.

FOLLOW-ON DELIVERIES

Provide an estimate of fuel cell assembly deliveries for the
quantities as specified in Section A. The vendor shall specify
any limitation and/or assumptions made in providing these costs.
Assume a rate of nine (9) fuel cell assemblies per month for all
deliveries, assuming initiation of these deliveries following those
required as part of Item 8.

NOTE: The data requested for Follow-On Deliveries is for plenning

purposes and shall not be considered part of the basic
program. .
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VENDOR REQUIREMENTS

FUEL CELL ASSEMBLY

ELECTRICAL POWER SUBSYSTEM

FOR

LUNAR EXCURSION MODULE

LVR-390-2 29 April 1963

SKCTION D - SPECTIAL PROVISIONS

This section presents additional requirements and pro-
cedures supplementing the specific technical description
presented in Section C.
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1.1

1.1.1

1.1.2

1.1.3

1.1.4

1.2

l1.2.1

1.2.2

1.2.3

D-1

SECTION D

SPECTAL, PROVISIONS

SUBCONTRACTOR CHANGE PROPOSAL PROCEDURE

Introduction. -

(As used in this procedure, the term "Purchase Order" shall
include subcontracts, and the term "Vendor" shall include
the subcontractors).

This procedure is designed to avert costly misunderstandings
which may arise through conflicting or unauthorized instruc-
tions. It requires vendors to furnish sufficient information
for evaluation by Grumman before changes are authorized by
Purchase Order Amendments.

The Purchase Order is the only contractual agreement between
Grumman and its vendors. It defines completely the extent
of the vendor's contributions and obligations. If the scope
of work as specified in the Purchase Order is to be revised,
such revisions must be technically approved by Grumman and
reflected in the Purchase Order by an Amendment that defines
completely such changes. The vendor shall not implement the
change until such time subsequent to the issuance of the
amendment .

This procedure is not intended to prevent Engineering or
technical personnel trom rendering assistance or giving
technical advice or exchanging information in liaison

efforts concerning work to be performed. This may be accom-
plished by means of appropriate correspondence. Such
communications, however, will not obligate Grumman contractually.
Crumman will not be liable for additional costs resulting from

unauthorized work.
Procedure. -

The vendor shall submit a change proposal on his own
initiative or at the request of Grummsn.

The vendor must submit proposals for changes on Form No.
GD-1579, "Subcontractor Change Proposal”, supported as
applicable by "Subcontractor's Cost Proposal Analysis.” (Figure D-1)

Grumman, after evaluation of such proposals, shall:

(a) Authorize performance of work by the vendor in an
appropriate written Purchase Order or Purchase Order
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1.2.4

1.3

LVR-390-2

SPECIAL PROVISIONS (Continued)

(Continued)

(a) Amendment -- or prior written authorization to proceed
with such performance -- signed by the Manager of
Procurement, or

(b) Notify the vendor in writing that the proposed change
was not approved.

Under no circumstances will any vendor be reimbursed for
any work performed involving such changes if he proceeds
without authorization as outlined above.

INSTRUCTIONS TO VENDORS for the preparation and submission
of a change proposal on Forms GD-1579 and GD-1580:

(a) TItems in the SCP From are self-explanatory except:

ITEM 3 Insert the Buyer's name opposite the
P.0 number.

ITEM 4 For identification, assign Change Pro-
posal nunmbers in straight nunberical order
on each individual Purchase Order.

ITEM 19 Submit a firm cost proposal, whether increase
or decrease, for the change as proposed. This
must be accompanied by appropriate cost break-
downs showing direct and indirect costs of
Engineering, Tooling, Manufacturing and Quality
Control segregated as to recurring and non-
recurring charges. If obsolescence costs will
result from the proposed change, account for
them separately. (If the proposal is approved
obsolescence costs must be reported separately
in accordance with ASPR Termination Regulations).
If there is no change in cost, enter "none."

ITEM 20 If retrofit is recommended, submit a firm cost
proposal, whether increase decrease, for the
kits or parts as proposed. This must be
accompanied by appropriate cost breakdown (as
above), and a Bill of Materials for the retro-
active change kit or parts.
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2.1

3.1.1

3.1'2

D-3

SPECIAL PROVISIONS (Continued)

(Continued)

(b) If additional space is required for any item, attach
supplementary page(s) (Form GD-1580). When necessary,
supplement the proposal with sketches, drawings and
other documents, in triplicate.

(c) The security classification of the information contained
in the proposal must be stamped in the blocks provided
and current security regulations must be observed in
handling and transmittal.

(d) Forward the original ("Action" Copy) and four information
copies to:

Purchasing Agent, LEM Business Office
Grumman Aircraft Engineering Corporation
Bethpage, Long Island, New York

(e) Direct all inquiries regarding change proposals to the
attention of the cognizant Administrator.

QUALITY CONTROL PROGRAM

The vendor shall, as an integral part of the design, development
manufacturing and test program, plan and implement a quality
control program in accordance with the Qualitv Control Reanirementa-
Vendors (LEM Subsystems) Grumman Quality Control Procedure No. 2.11,
dated February 5, 1963 (enclosed herein).

RELIABILITY PROGRAM

General. - These requirements constitute the minimum program

necessary to assure the attainment of the reliability and opera-
ting life specified in the equipment detail specifications and
the minimum reliability data to be furnished to Grumman.

As an integral part of the design, development, manufacturing
and test program the vendor shall plan and implement a reliability
program to assure that a high level of reliability is achieved.

Attainment of the maximum mission reliability and crew safety
shall be the most important single consideration in the design,
construction, handling and operation of the Lunar Excursion Module
equipment.
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3.1.3

3.3

3.4
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SPECIAL PROVISIONS (Continued)

Personnel performing reliability program functions shall
have sufficient, well-defined responsibility and the
organizational freedom to recognize and correct problems
and to initiate, recommend, and/or provide solutions.

The technical term "reliability" as used in this specification
is a measure of the excellence of the design and manufacturing,
and of the suitability of the end-product for its intended use.
The true reliability of a product will only be disclosed in
actual use after the product is in the hands of the customer.
The term "reliability" shall include maintainability, suit-
ability, and other similar measures of the degree to which the
product satisfies its intended use.

The quantity of equipments to be produced for a program of this
nature does not permit gradual reliability improvement throughout
a relatively long production and operational life. Reliability
must be designed initially into all equipments and maintained

and controlled throughout all phases. Failures must be avoided

in order to achieve crew safety and mission success. Failures
cause serious schedule delays which in turn reduce the probability
of success as launch windows are limited to relatively short
periods when the relationship between the earth and the space-
craft destination is optimum.

Vendors shall exercise effective reliability control over
all in-plant and supplier products by implementing the
following program:

(a) Vendors shall apportion their reliability requirements
to all components in their equipment.

(b) Vendors shall determine all pertinent operating
characteristics and strength margins of all materials,
components and parts used in their equipments, under
the anticipated operational stresses and environments.
The terms "strength" and "stress" shall be interpreted
in the broadest sense to include, respectively, all
factors either resisting or tending to produce equipment
failure or malfunction. '"Strength" is always measured
in a test-to-failure.

(¢) Vendors shall provide assurance on a current basis
that:

T e B e | [ o ana——
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SPECIAL PROVISIONS (Continued)

3.k (Continued)

(c¢) (1) Adequate safety margins or deratings exist in all
parts, components and materials such that each
part and component will meet or exceed its appor-
tioned reliability requirement under anticipated
operational loads and environments.

(2) The design is an optimum for its intended use.

(3) The reliability of the final product meets or
exceeds the specified requirement.

(d) Vendors shall plan and conduct all test programs so
that whenever possible the test results can be used:

(1) To validate assumptions made in the analyses
and predictions of (c) above, in particular to
demonstrate the basic strength of components
at specified confidence levels.

(2) To demonstrate the achievement of part, component,
or equipment religbility requirements and margins
of safety.

(3) To verify the results of failure effect analyses.

(e) Vendors shall establish adequate procedures to
assure that the inherent reliability and safety margins
attained in the design will be maintained during fabri-
cation and subsequent operations.

(f) Vendors shall establish economical reporting procedures
which will enable Grumman to monitor conveniently all
phases of their activities connected with the program
specified in the contract.

3.5 Reliability Procedures and Documentation. - The procedures,
analyses, and associated documentation which the vendor shall
utilize to implement his religbility program are specified
in Section E "Documentation."
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SPECIAL PROVISIONS (Continued)

GRUMMAN RESIDENT REPRESENTATION

Grumman will assign representative(s) to the vendor's
facility to provide a means of communication and progress
surveillance. The representative(s) shall continually
monitor the vendor's design, development and qualification
effort including the eventusl deliveries. The vendor shall
provide the resident representative(s) access to informal
documentation generated under this purchase order as well as
copies with enclosures of all outgoing correspondence and
formal reports to Grumman.

It is required that the vendor supply sufficient office
space and secretarial help. This item to be discussed
at the time of negotiation.

The Grumman technical representative to the vendor facility
will be provided the privilege of reviewing and signing all
drawings prior to release. This provision is predicated on
the desire of having the Grumman representative(s) "note"
actual effort being performed. This requirement in no way
negates any other vendor requirements specified herein.

MONITORING AND REVIEW PLAN

Quarterly Program Review Meetings. - This is a one-day review

devoted to program progress and will include a review of man-
power, facilities, organizational problems, cost and schedules.
This will be held at the vendor's facilities.

Monthly Meetings. - The monthly meetings between the vendor

and Crumman constitute the primary personal contact for
review and monitoring of the detail development program at
the working level. On specific occasions it might be de-
sirable to have second tier subcontract personnel in
attendance at these meetings. Minutes will be published
by Grumman and the appropriate content thereof, as approved
by the LEM Purchasing Manager, will constitute technical
direction to the vendor. Meeting agendas will be Jjointly
determined between the Grumman and vendor project personnel
at least one week prior to each meeting. These meetings will
normally convene at Grumman on a scheduled monthly basis.
They may, on occasion, be convened at the vendor's plant.
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SPECIAL PROVISIONS (Continued)

5.3 Other Meetings. - From time to time as the program develops,
there will be a need for less formal meetings primarily
for the exchange of technical information. It is desired
that there be sufficient mutual confidence between Grumman
and the vendor that these meetings can take place with
minimum disruption of useful work. The object is the
exchange of technical information.

5.4 Technical Direction. - Technical direction can originate
only from the designated subsystem engineer. Technical
direction resulting in cost changes can not be acted upon
until authorized by purchase order amendments. (As outlined
herein under "Subcontractor Change Proposal Procedure").

6. WEIGHT AND BALANCE CONTROL

6.1 It shall be the responsibility of the vendor to establish
and maintain a weight and balance program to fulfill the
requirements of weight control.

6.2 The vendor shall have an active and workable weight control
program to assure that the element, component or section
weight(s) will not exceed the maximum weight and shall other-
wise be compatible with the requirements specified in Grumman
Specification LSP-390-2.

6.3 Grummen in the course of normal liaiscn, rcserves the risht
to review the design and recommend weight savings.

1. RIGHTS OF ACCESS TO VENDOR FACILITIES

7.1 In addition to accommodating resident representation, the
vendor shall upon request, provide access by other Grummsn
personnel to his facility to review the area, machines,
procedures, test equipment and personnel involved in the
design, manufacture and processing of equipment to be pur-
chased. Such facility survey may be requested by Grummsn
at any time prior to or during the performance of this
purchase order.

8. GRUMMAN SUPPLIED TOOLING

8.1 It is the intent of Grumman to supply any tooling necessary
for mechanical interface coordination.

9....!.'4
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8.2

8.3

8.4

9.2

9.3

10.

LVR-390-2

Each deliverable item will be considered acceptable

for physical dimensions of mechanical interfaces by

Grumman only when it has been certified by Grumman

Quality Control Personnel as having been checked using

a Grumman supplied inspection checking fixture. Grumman
will make available master gauges if required by the vendor.

Dimensional tooling is to be provided by the vendor in order

to adequately meet all of the hardware requirements as specified
herein. The vendor shall indicate what limitations and/or
assumptions have been made in providing the tooling section
program.

For a LEM component that is used commonly on the Apollo
Command Module or Service Module the same acceptance
procedure is required as specified sbove. However, due
to the common usage, it may be necessary for the master
gages and/or checking fixtures to originate with a source
other than Grumman.

LIATSON PROCEDURE

The following procedure has been arranged to facilitate
vendor liaison visits to Grumman, or other Apollo activity.*
The vendor shall submit a written agenda and visiting
personnel list to Grumman with a copy to the contractor

to be visited. Grumman will then review the problems

and either authorize a visit or answer the questions
directly.

If direct liaison is authorized by Grumman, a meeting
shall be arranged by the vendor. Grumman may desire to
attend for information but this is not a requirement of
the visit.

Upon completion of the visit, the vendor requesting the
visit shall submit a complete, detailed report to Grummen
with a copy to the visited "Activity".* This report shall
cover all of the answers to questions presented, and in-
clude all other technical information obtained as a result
of the visit.

NOTE: *Apollo "activity" means: NASA facility, Apollo
contractors or other LEM subcontractors.

GRUMMAN ORGANIZATION

The Grummen LEM Program organization is presented in
Figure D-2.
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Security Classthcation ‘
GRUMMAN AIRCRAFT ENGINEERING CORPORATION
BETHPAGE, LONG ISLAND. NEW YORK
SUBCONTRACTOR CHANGE PROPOSAL.
1. SUBCONTRACTOR 2. DATE
3. 2.0.NO. 4. BUYER F
5. CHANGE PROPOSAL NO. o L
5. AIRCRAFT MODEL 7. PRIME CONTRACT NO. o R
8. COMPONENT/PART IDENTIFICATION 9. ARTICLE IN PRODUCTION B |
[7] Yo [7] Ne s
10. VITLE OF CHANGE - L B
11. DESCRIPTION OF CHANGE - s B o
2. CHANGE INITIATED 8Y [ ¢pcontRACTOR [ eRUMMAN — RereReNCE: »
13. REASON FOR CHANGE L
14. EFFECT ON EXISTING WEIGHT REQUIREMENTS | iS. EFFECT ON PRESENT DELIVERY SCHEDULE | 16, EFFECTIVITY POINT [ esnmaten H -
3 rrm = 5
17. OTHER ITEMS AFFECTED BY CHANGE B
[[] sarerv ] ovher . L |
D -
[[] rerroRMANCE
] TOOLS & EQUIPMENT (include list of tools and furnish a breakdown of tooling costs) - b I~
13. DATA AND PUBLICATIONS AFFECTED
-
19. RETROACTIVE CHANGE ON PRIOR DELIVERIES RECOMMENDED J ve N = [
REASON: -
20. COST PROPOSAL FOR CHANGE [0 ncrease [[] oecrease - F - P
NON-RFCHRRING ¢ AISURRING 8 I0IAL § - |
21, COST PROPOSAL FOR KITS OR PARTS 3
NON-RECURRING _$§ REC s TOTAL §
22. AUTHORIZED SIGNATURE 23 TITLE - 5
For Grumman Use Only - [ L
Approved: . s . Date.... P . Oate. ..o = -
For Eagineering For Comrach | -
— Date.... .. s P U - % S - L.
For Purchasing For Manufacturing Engineering —
Secwrity Classiication ] F L
S0 IL79 OWK 1:4398 B
N ACTION = |
N ENCINEERING | ) -
e CONTRACTS | -
i MANUFACTURING ENGINEERING |
PURCHASING (BUYER) |
e SUBCONTRACTOR (FILE COPY) |
FIGURE D-1
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Lino Ttam Ho. 23 QUALITY CONTROL MANUAL Appendix to

Document Type 117 GRUMMAN AIRCRAFT ENGINEERING CORPORATION “°°%1°%

BETHPAGE, L I, N. Y,

IEM Document Control No. LPC 81-1 NASA Contract NAS 91100

QUALITY CONTROL PROCEDURE: Frocusmmme HQ.C. P.2.11 |

Prepored [or revised) by:
J.E, Stigers .
Q. C., Systems and Procedures

Original Date: Feb.5, 1963

Revision No. : Dates

Page: 1 of 8

Diractor, Quolity Contrel, GAEC

TITLE; VENDOR QUALITY CONTROL REQUIREMENTS - SUBSYSTEMS

1. PURPOSE AND SCOPE:

This procedure esteblishes the quality control requirements to
which Vendor shall conform during performance of work on Grumman
Aircraft Engineering Corporation Purchase Orders on which it is
referenced. _

1.1 Any questions concerning this procedui‘e should be directed to
to the Grumman Quality Control Department through the cognizant
Grumman Buyer. :

2. REQUIREMENTS:

2.1 Vendor shall provide and mainlein a qualily Conviocl sysvem
meeting all of the requirements of NASA Quality Publicatioms
NPC 200-2 - "Quality Program Provisions for Space System Con-
tractors", dated April, 1962, end the supplemental requirements

of this procedure,

2.1.1 Exceptions.- NPC 200-2, Section 4, Para. 4.3 through 4,3.4 -
- Quaelification Tests.- Gualification test plans and require-
ments shall be as specified in the applicable detail perform-

ance specification or purchase order.

2,2 TFor the purposes of this procedure, NPC 200-2 references to
"NASA, its designated representative, government or government
agency" shall mean Grumman Aircraft Engineering Corporation,
except in the following paregraphs:

NPC 1200-2, p&r&. 5.3011), 5.1“, 6.1, 801’ 8.2, 10.].3

2.3 For the purpose of this procedure, NPC 200-2 references to
"eontractor" shall mean the individuals, firm, or corporation
to whom the purchase order is addressed, and shall be referred
to herein as Vendor.

2.4  Vendor's implementation of the requirements of this procedure i
shall be contained in the program plan required by the appli- G 1AM
cable Vendor Requirements Document. :
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3., SUPPLEMENTAL REQUIREMENTS :

3.1 NPC 200-2 - Section 4 - Design and Development Cdntrol diall be supe
plemented as follows:
Para. 4,3 - Vendor-developed qualification program shall be subjest
to continued surveillance by Vendor Quality Control.

3.2

" NPC 200-2 - Section 7 - Control of Contractor-Fabricated Articles
shall be supplemented as follows: ‘

3.2,1 Para. T.5.1 - Interchangeability Demonstration.- Vendor shall, as
required by purchase order, perform the necessary inspections and
tests required physically to demonstrate mechanical and functional
interchangeability (I & R). Demonstration shall be effected to '
actual interchange of supplies between assemblies, and shall be
witnessed, if required, by Grumman and Government representatives,
When the supplies being procured require interchangeability, with
Grummen or other vendor-produced coordinating parte, vendor-made or
Grumman-designated, Grumman-supplied tooling, interface signal
sources, or simulators, shell be "inspected and tested" by Vendor
to approved master tools, interface signal sources, or simulators,
prior to first piece fabrication or testing.

mmnmm:ummmummnnmxmummurummumm;:::;:zm:nmmmms;-esmmmsﬁw

3.2,2 Para, 7.5.4 - Vendor-used or Vendored processes, equipment, special
inspection methods, and personnel certification programs shall reqpitug
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3.3 NPC 200-2, Section 8 - Nonconforming Materials shall be supplemented
as follows:

a, Materials Review.- Supplies found by Vendor to depart from specie
fications, drawings, or other purchese order requirements, shall
be identified as such, and diverted from the normal production
chennels.

b, Vendor, manufacturing supplies of Grumman design or supplies manue
factured to specific requirements of Grumman, shall not exercise
Materials Review Board (MRB) authority without written approval
of Grumman Quelity Control and concurrence of the Government
Quality Control Representative at Grumman. In the case of proprie- §
tary supplies, the Vendor (Designer) normally retains MRB authority E
for departures categorized as variations that are not related g

to Grumman-specified requirements,

¢. Vendor may request authority from Grumman Quality Control for the
establishment of a formal MRB by:

(1) Establishing and submitting Material Review procedures for .
Grumman Quality Control approval, 9“"‘1
§ 1Y
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3.3¢c (Continued)

(2) Designating qualified Quality Control and Engineering
personnel to act on the MRB, and submitting resumes
outlining their education and experience for Grumman
approvel,

(3) Showing evidence of Government Quality Control approval,

(L) When Vendor is approved for independent MRB action, the
" following limitations apply:

d, Any changes or additions to the Grumman approved vendor matee
rial review procedure or personnel must be submitted for '
Grumman approvel prior to use in connection with Grumman
orders, Vendor is not authorized to redelegate MKB authority
without prior Grumman Quality Control approval. Vendor shall
evaluate and designate Material Review Report discrepancies
as deviations, or variations. All discrepancies designated
as deviations shall be submitted to Grumman for final approval.

e. Three coples of Material Review Reports shall be submitted
to Grumman, Grumman retains the right to review and revise
Vendor Review Report dispositions. Material Review Board
action shall not be employed by Vendor for standard or
easily replaceable parts. Scrap dispositions shall be proc-
essed through Material Keview board.

ulmtumnunumnmmlnmlmxmmtmlilmumunmlummmmmummlun|mulImmmmmm:uuu|uuxu|uuvmnnumuumuuummmumnmmnuu

f. If Vendor is not authorized for independent MRB action, dise
crepant supplies designated for MRB shall be processed in
accordance with Grumman Quality Control Procedure 1.T -
and submitted on Grumman Material Review Reports (MRR)

Form GDS 2010 for disposition. Vendor shall be advised
of Grumman MRB decision.

'3.’+ NPC 200-2 - Section 10 Inspection Stamps shall be supplemented
as follows:

Inspection Identification.- Vendor shall identify the material
which has been inspected by stamping or other acceptable methods
of marking or identification. Marking methods shall be perma-
pent and not deleterious to the material, or outgas in a space
environment, and distinctly different from Grumman/Govermment
Inspection stamps. Where metal impression stamping is approved,
stamps shall be of the approved stressless type. Stamping

shall be legible and so placed so as to be visible after-assembly,

(whenever practicable, it should je located near the part number). .

' G La’M
(Continueqd)
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3.4 (Continued)

When inspection process stamps are required by specification(s) and/
or purchase order, for processes such as radiography, magnetic pdr-
ticle, ultrasonic inspection, heat treatment, pressure tests, chemi-
cal milling, etc., they shall be distinguished from Vendor's regular
inspection stamps. Where the inspection process stamp is required,
as permanent identification, and this stemp is obliterated by sub-
sequent processing, it shall be transferred to accompanying traveler,
route card, etc., and later reapplied to the item,

3.5 NPC 200-2, Section 12 - Statistical Planning, Analysis and Qualitx
Control shall be supplemented as follows.

Para. 12.3 - Any inspection sampling procedure (less than 100%
inspection) used by Vendor to determine acceptability of supplies
to be furnished Grumman shall require Grumman Quality Control
approval prior to use, unless otherwise specified by Grumman
drawings and/or design performance/control specifications. App=.
roval of acceptance sampling plans shall be based on submittal

. of the following information:

a. Organization for statistical quality control.

b. Procedures for administration of statistical quality control
progran. '
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(AQL's) and areas of intended application (parts, paperwork,
process controls, etc.)

3.6 NPC 200-2, Section 14 - Data Reporting and Corrective Action:-
shall be supplemented as follows:

a. Vendor inspection records shall be available for Grumman and
Government review., Such records shall be retained by the
Vendor for a period of three years after final payment of
the purchase order, unless otherwise specified.

b. Vendor failure to include the inspection documentation as
required by purchase orcer, l.e., test reports, certifica-
tion, etc., with the shipment to Grumman shall result in
technical rejection of the shipment upon receipt at Grumman,

3.7 NPC 200-2, Appendix B - Quality Program Documentation:

The following documentation, due dates, quantities and destinations,
shall be as specified in the applicable Vendor Requirements Docu-
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3.7 (Continued)

3.8 Configuration Control.-

Quality Plan

Acceptance Test Data Sheets

Special Sampling Plans, Application of Sampling
Results of Special Measuring and Test Equipment Evaluation
Monthly Quality Status Report

Quarterly Summaries of Quality Control Performance Audits
Test and Inspection Procedures

Process Control Procedures

Storage Procedures for End Items

End Item (Acceptance) Test Plan

End Item Test and Inspection Procedures

End Item Narrative Report _

Material Review Documentation

Configuration Control Procedures

procedures to assure:

3.8.1

3.8.2

That all materials are identified and that febricated articles
are traceable and identifiable to the material from which they
were fabricated.

That all parts and end items are of the proper configuration and
that all approved configuration changes are incorporated at the
specified effectivity points.

3.9 Returned Purchased Material,- ¥hen material is returned by
Grumman to Vendor because of failure to comply with purchase order
requirements, Vendor shall adhere to the instructions spec:lﬁad
on the Grumman Rejectiocn Notice Form QCD-51.

3.9.1

3.9.2

(L LT T T T T

In the event Vendor is unable to verify the discrepant condition
as stated by Grumman, or disclaims responsibility for a veri-
fied discrepant condition, oreaknowledges partial responsibility

only for the discrepant condition, it shall be the responsibility

of Vendor to immediately advise the Grummen Purchasing Depart--
ment, Attention: appropriate Buyer, of the fact that exception
is being taken to the rejection. The letter of exception shall
make full reference to applicable documents, and shall be spe-
cific in defining the area of exception. Further, Vendor is
required to retain in his possession the material in question
pending disposition by Grumnen,

In all cases when returning materjal to Grumman, Vendor shall
indicate on his shlpping documenta tha.t the material is being

returned as "repaired", "replaced", or "returned as is" and e;&--

reference the Grumman ReJertion Notice Number.

Vendor shall establish configuration contyol

g
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3.9.3 When specifically required by the Rejection Notice or Quality

Control Report, a full report based on the detailed analysis of
. the failure or discrepancy shall be submitted by Vendor. (Vendor's

report shall bear evidence of Vendor's quality control concurrence).
Such report shall indicate the probable cause of failure, method
of correction or removal of the discrepancy or defect, corrective
action taken to preclude the recurrence of such defect(s), on
subsequent items and point of effectivity of such corrective action.

:3.9.4 Vendor.shall provide the cognizant Grumman Inspector the copy
‘ of the Rejection Notice marked "Governmment Inspector" on all -
rejection notices for Government scurce-inspected items.
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3.10 Vendor Rework at Grumman.-  Vendor-supplied replacement parts used
to occomplish rework at Grumman, other than AN or MS parts or
rescarch and development electronic equipment shall be accompanied
by objective evidence of Vendor acceptance inspection, and when
required by the puichase order, evidence of Government source
inspection. All Vendor rework at Grumman shall be coordinated
with Grumman Quality Control prilor to commencement and shall be
subject to Grurman inspection.

3.11 Grumman Quality Control shall maintain surveillance over Vendor
Quality Control System by resident and/or itinerant Quality
Control representatives who shall be responsible for:

3.11.1 Initial and periodic surveying of Vendor, and when applicsable,
nis supplier's lacilitics, guality contrel system(e) menmfana
turing and processing controls to determine Vendor's capability
end effectiveness in producing supplies in accordance with
the requirements of this procedure, the purchase order, and
the referenced Grumman data, and the Vendor's approved quality
program plan,

3,11.2 Performing and/or witnessing conformity inspections and tests
at edvantsgeous points in the manufacturing and assembly process
to insure Vendor's continued ability to produce quality supplies,
Whenever problems or deficiencies exist in the quality of the
supplies, determining and advising Vendors of the extent of
additional inspection and test that may be required.
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3.11.3 Pertorming detailed first-article inspection when required by
the purchase order or the applicable procurement specification.
Inspection may be performed on the first or one of the subsequent
articles predicated on purchase order requirements and the sche-

Z duled visits of the Grumman Quality Control representative,
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3.1,

3.11.5

3.11.6

3.11.7

3011.8

3.11.9

fication and processing tests, when required.

3,11.10 Participating in termination actions and tooling inventories

3.12 DEFINITIONS:

Insuring that Vendors are properly completing and maintaining,
available for review, all records of inspection and tests
performed, including incoming material test reports, certifi.

Assisting Vendors in the interpretation of the quality conmtrol
requlrements of the purchase orders.

Advising Vendor's Quality Control Manager/Chief Inspector of
unsatisfactory conditions which have or will affect product
quality, and therefore require prompt corrective measures.

Acting as liaison between Vendor and departments of Grumman,
(other than Quality Control) in matters which affect the quality
of supplies.

Performing (when directed) Grumman source inspection on purchase
orders which call for direct shipments to the Government or
other Subcontractors of Grumman. .

Witness qnalification and acceptance testing.

when requested by the Grumman Accounting Department.

The following is & list of selected terms and their meaning as
related to the requirements of this procedure. (NPC 200-2
except as specified in 2.2. of this procedure).

3.12.1

3.12.2
3.12-3

3.12.4

Deficiencies.- A general term covering any defect, faflure,
discrepancy, or other lack of conformance to specification.

Deviations.- A departure from the drawing, specification,
or purchase order which may adversely affect safety, perform-
ance, weight, service life, or interchangeability of this article.

Grumman Quality Control Representative.- A representative of
The Grumman Quality Control Department, i.e., Inspection,
Quality Assurance, Tool Inspection, Quality Control Laboratory.

Government Inspector.- The representative of that government~
agency, assigned the responsibility for inspection and accepti=
ance of supplies produced for the Government.

@o—-uim
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3.12.5 Inspection.- The examination (inclgding testing) of supplies and
‘ services Zincluding, vhen appropriate, raw materials, camponents,
and intermediate assemblies) to determine whether the supplies
and services conform to requirements, which include applicable
drawings, specifications, and purchase descriptions.

3.12.6 Letter of Exception,- A Vendor letter taking‘exception to
Grumman's rejection of their supplies.

3.12.7 Proprietary.- Designation of ownership of a design or a material
or a process of manufacture, originated by or peculiarly within
the knowledge of the owner thereof, and those in privity with
him, and which is protected by secrecy. S

3.12.8 Rejection Notice.- A notice (QCD Form 51) formally rejecting
Vendor supplies. : '

3.12.9 Scrap.- Detail parts, assemblies, components, that have been re.
Jected and are irreparable due to spoilage, damage, or for other
authorized reasons. :

3.12,10 Supplies.- A general term used to define material, parts, compo-
nents, intermediate assemblies, equipment, and end products,
whichever is applicable to the Grumman purchase order.

3.12.11 Technical Rejection.- A modified rejection notice which does not

[ mm D anadcnnin e anad Y Ttk Adama Anhdd bha Vandawla oacac~tiind
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Used where documentation or Government Source Inspection require-
ments, as specified by the purchase order, have not been accome
plished.

3.12.12 Variation.- A departure other than a deviation.

HELH U U H R T ] mmumnmummm:lmmmmmmuummmmwn:mnumlm::um:!ummuuunmmlummuzmmxmm:msmmzmumummmmmumx

3.12.13 Vendor.- The term "Vendor" includes the term "Subcontractor" and
means the individual, firm, or corporation to whom the purchase .
order is addressed and who is to furnish to Grumman the supplies

and/or services specified thereon.
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SECTION E

DOCUMENTATION

A summary of all documentation requirements is
presented in this section. A schedule indicating
the items of documentation, delivery dates, quan-
tities, documentation type, form and number of
copies is listed in Table I attached.
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1.1

l.2

E-1

GENERAL. - The Vendor shall provide documentation throughout the
life of the purchase order in accordance with the requirements of
the following peragraphs. The documentation requirements specified
shall not be altered as a result of a make or buy decision; e.g.,
the Vendor shall be responsible for the specifications for the
items he makes as weli as those he buys. Grumman reserves the
right to specify the format and content of the individual documents
listed herein. Where a conflict exists between the requirements

or this document and the referenced specifications or documents.
the requirements of this document wiil apply. All data submitted
shall be in reproducibie form and accampanied by the specified
copies indicated in Teble I. For the purpose of this requirement,
reproducibles shall be diazo sepias or equivalent.

Classification. - Data required shall be of three categories.
Type I data shall be submitted to Grumman for approval. Imple-
mentation of 2223 I documentation shall not proceed until after
approval by Grumman or until 30 days after submittal, whichever
is earlier. Type II data shall be submitted for coordination,
surveillance, information, review, and/or management control.
Type II1 data shall be retained by the Vendor and submitted to
Grummen only upon request. Insofar as practicable, the Vendor's
own internal documents shall be utilized to meet the requirements
specified herein, e.g., internal documents shall not be retyped
and printed on more expensive paper prior to submission.

Data Delivery. - Data shall be delivered to Grumman in accordance
with the schedule presented in Table I. All documentation deli-
vered shall be clearly marked with the paragraph number requiring
such delivery. If the document to be submitted is Type I, it
shall be marked "Preliminary - Grumman Approval Pending." All
documentation shall be delivered to:

Grumman Aircraft Engineering Corp.
LEM Program, Data Management
Bethpage, New York

Attn:
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APPLICABLE DOCUMENTS. - The following documents, of the

issue in effect as of 14 January 1963, form a part of
this section to the extent specified herein:

Document Number

NPC 200-2

MIL-S-66L44A

MIL.-STD-15

MIL-STD-16B

MIL-STD-806B

MIL-STD-12

QCP 2.11
ME 224

MIL-STD-756

MIL-HDBK-217

LSP-390-2

Title

NASA-PERT and Companion Cost System
Handbook, dated 30 October 1962

Quality Assurance Provisions

for Space System Contractors,
dated April 1962

Specification, Equipment,
Contractor Prepared, .
Instructions for the Preparation of
Electrical and Electronic Symbols

Electrical and Electronic Ref-
erence Designations

Graphical Symbols for Logic
Diagrams

Abbreviations for use on Drawvings
and in Technical-Type Publications

Grumnan Quality Control Procedure
Grumman Tool Reporting Form
Reliability of Weapons Systems,
Procedure For Predictions and
Reporting Predictions of

(10 October 1962)

Reliability Stress and Failure
Rate Data for Electronic Equipment

Fuel Cell Assembly - Electrical

Power, Design Control Specification for
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3.1.1

3.1.2

E-3

PROGRAM PLANNING DOCUMENT. -

A sectionalized program Planning document shall be prepared
containing plans as follows:

Section I - Program Plan
Section IT - PFacilities Plan
Section III -~ Test Plan

Section IV - Manufacturing Plan

Section V « Support Plan

Section VI - Training Plan
Section VII - Reliability Plan
Section VIII - Quality Control Plan

Section IX - Engineering Plan ,

Section I - Program Plan. - This plan shall summarize the
following:

(2) Management and organization functions.

< - e - P L]
(r) Description of contrels TCvVCring COSUS, ChLansss, iialsun,

manufacturing, etc.

(c) Description of the product and its design, development,
and integrated functional operation.

(d) Manpower requirements for performance of the project.

(e) Summaries of each of the plans conteained in Section II
through IX.

Section II - Facilities Plan. - This plan shall cover the
complete requirements for providing and/or utilizing facilities
and shall identify those that are government furnished. Manu-
facturing, test, storage, and all other facility requirements
shall be described in detail, including any necessary modifi-
cations to existing facilities. Schedules showing required
availability and modification dates, and plans for accomplishing
necessary design and construction shall be included.
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3.1.3 - Section IIT - Test Plan. - This plan shall contain a general
discussion of the test program for the equipment including
topics as follows:

(a) Definition of test article.

(b) Purpose of test, including category, e.g., development
qualification, acceptance, reliability, or operational,
and test objectives.

N
(¢
o

Test facility, including neme, location, and description
of support test equipment.

(d) Test descriptions, including test set-up, general
procedures, and environments.

(e) Test constraints, stating prerequisites for specified
tests, such as, "successful completion of test XYZ,"
or if none, so state.

(f) Test schedules providing chronological chart of mile-
stones of test program.

3.1.4 Section IV - Manufacturing Plan. - This plan shall discuss such
items as plans, schedules, methods, controls, and required
tooling.

3.1.5 Section V - Support and‘Maintenance Plan. - The suppbrt plan

shall describe the Vendor'’s support of operations including,
but not limited to, the following:

(a) Description of anticipated equipment maintenance
requirements.

(b) Field engineering personnel requirements.

(c) Equipment transportation requirements.

(d) Required ground support equipment.

(e) Method of spares selection and control.

(f) Method of compliance with support manuals requirements.

(g) Packaging and storage requirements including containers.
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3.1.6

3.1.7

3.1.8

3.1.9

E-5

Section VI - Training Plan. - This plan shall cover training

of ground operations and maintenance personnel, and shall
specify training facilities, equipment aids, materials, manuals,
schedules, etc. The plan shall be supported by analyses of the
tasks required of each type of pPersonnel to be trained.

Section VIT - Reliability Plan. - This plan shall describe the
Vendor's program for implementing a reliability and maintain-
ability control program for the purpose of exercising adequate
control over all key operations during the design, development.
production and delivery phases of the ourchase order. and to
assure that the reliability/meintainabiiiiy, requirements of
the applicable equipment specification are met in the delivereu
product. The reliebility program Plan shall contain a simpii-
fied organization chart and shall clearly describe how the
plan will assure that, at each monitoring point, due.considera-
tion has been given to reliability factors and that all
provisions of this specification are complied with. The Vendor's
reliability program plan shall include plans for training of
engineering as well as manufacturing personnel. These plans
shall differentiate between necessary skills now possessed by
personnel, and those which must be developed specifically for
this program. In addition the reliability progrem plan shall
describe the procedure for the analysis of stress-to-failure
data based on the Weibull distribution applications ag out-
lined in the Appendix, paragraph 15.

Section VIII - Quality Plan. - The Vendor shall prepare a
quality vian in accordance with the nravisiona of peregreph 3.1

of NPC 200-2 and QCP 2.11. Quality plan format shall bLe pre-
pared in gecordance with NPC 200-2 section headings.

Section IX - Engineering Plan. - The Vendor shall prepare a
design and development engineering plan that describes in de-
tail the manner in which compliance with the requirements of
Grumman Specification LSP-390-2 shall be accomplished.
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L. DRAWINGS AND SPECIFICATIONS. -

L.1 GENERAL. - The Vendor, using MIL-S-6644A as a guide, shall
prepare and submit to Grumman for approval all component
specifications and drawings required to manage the design,
fabrication and quality assurance in an efficient manner.

All releases prior to qualification will be submitted to
Grummen for information. Prior to commencing the preparation
of any of these documents, the Vendor shall prepare and sub-
mit to Grumman for approval a specification and drawing list.

4.2 Drawings. - The Vendor shall submit to Grumman the drawings,
associated data, and all revisions thereto, requested in
the Fuel Cell Assembly Design Data Report. For the purpose
of this requirement, associated data is defined as all data
referenced on drawings where such data is not requested
elsewhere in this document. These drawings and associated
data shall be prepared using the Vendor's internal systems
and shall conform to high quality coammercial standards. The
drawings and data shall be submitted in reproducible form.
For the purpose of this requirement, a reproducible is
defined as a diazo sepia or equivalent. The intended use of
these drawings and data is for surveillance, information,
and design review and is classified Type II documentation.
In addition to the foregoing, certain selected drawings, such
as major assemblies, sectional views, installation views, etc.,
will be classified Type I documentation and must be submitted
to Gruman for approval prior to release. To establish those
drawings to be classified Type I, the Vendor is to prepare
and submit a drawing numbering tree showing drawing titles
and numbers to be assigned.

k.2.1 Drawings - Special Test and Special Handling Equipment. - The
requirements of paragraph 4.2 also apply to special test and
special handling equipment.

L.2.2 Drawing Revisions. - Class I revisions, as defined below, shall
not be incorporated in the design unless the Vendor receives
prior approval from Grumman. For Class II revisions, as defined
below, the Vendor shall maintain and submit a list of all such
revisions. This list shall identify revised items and shall
include a brief description of the revision. All revisions
(Class I and Class II) shall be outlined on the drawing(s) and
resubmitted to Grumman as released.

h.2.2.1 Class I Revisions - Definition of. - All proposed engineering
changes in accepted and/or unaccepted complete articles, assem-
blies, subassemblies or parts shall be designated as proposed
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h.2.2.1

h.2.2.2

h.2.2.3

LVR-390-2

(Continued)

Class I changes in design whenever one or more of the following
is affected:

(a) Purchase order specification requirements.

(b) Purchase order cost/fee, weight, guarantees, or delivery
schedule. ’

(c) Performance, stability, reliability, durability or
maintainability.

(a) Interchangeability of complete article, assembly or compo-
nent thereof.

(e) safety.

(f) Electrical interference to communications-electronic
equipment or electromagnetic radiation hagards.

(g) GFE/Support Equipment.
(h) Preset adjustments or preset schedules to the extent
that (1) new identification must be assigned, or (2)

operating limits are affected.

Class II Revisions -'Definition of. - All other engineering

changes shall be designated as a Class II change. Class II
changes shall not invoke changes in part numbers of a '
procurable part.

Drawing, Specification and Documentation List. - The Vendor

shall provide to Grumman a drawing, specification, and doc-
umentation list which presents all assigned numbers, titles,
release dates, effectivities, and a brief description of
each entry. The entries for drawings and drawing changes
shall include the next assembly numbers and next assembly
titles. Periodic revisions shall be cumulative with all
additions coded in a merged list and also printed separ-
ately in the froant of the list. The list shall cover all
documentation submitted to the Vendor by his subcontracts
in a separate section for each of his subcontractors.
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L.2.2.4

L.2.2.5

Drawing, Specification and Documentation List - Special.
Test and Handling Equipment. - A separate list, not a
part of that furnished under the requirements of paragraph
5.6.3, shall be provided for special test and special
handling equipment. This list is to be similar in format
to that furnished in compliance with paragraph 5.6.3.

Material Specifications. - The Vendor shall submit a list
of procurement specifications applicable to the materials
used in the manufacture of the fuel cell assembly. Where
a Government or industry accepted specification is not
used, the Vendor shall submit the manufacturer's name or
numerical designation for the materisl.

E-8
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5.1

5.2

E-9

Fuel Cell Assembly Design Data Report. - The Vendor shall
provide a Fuel Cell Design Data Report. This report shall be
the Vendor description of the equipment required to satisfy
Grumman Specification LSP-390-2. The Fuel Cell Assembly
Design Data Report shall consist of but not be limited to the,
following:

General Description. - This section shall contain a
description of the salient features of the fuel cell
assembly.

Fuel Cell Assembly Rating. - This section shall
contain all of the nominal ratings of the fuel cell
assembly, where applicable:

(a) Power (maximum),

(v) Voitage,(at maximum power).

(c¢) Oxygen pressure.

(d) Hydrogen pressure,

(e) Opefating temperature,

(f) Nitrogen pressure

(g) AP betweeﬁ hydrogen and water,

(h) AP between hydrogen and oxygen

(i) Reactant consumption rate vs. power,
Performance. - Sea level, vacuum and zero gravity
performance characteristics of the fuel cell assembly
designed in accordance with LSP-390-2, shall be pre-
sented as follows:

(a) Power vs. time.

(v) Power vs. voltage,

(c) Oxygen consumption rate vs. power,

(d) Hydrogen consumption rate vs. power,

(e) Total reactant (including purging and venting)
consumption vs. power,
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5.2

5.3

LVR-390-2

(Continued)

(f) Heat rejected vs. electrical power.

(g) Trensient response to step loed. Voltage
vs. time.

(h) Short circuit characteristics.

(1) vVoltage vs. current.
(3) FCA efficiency vs power.

(x) Transient characteristics.

(1) Current vs. time for all power changes
as shown in figure 7, LSP 390-2
including short circuit.

(2) Voltage vs. time for the removal
of the above conditions.

(1) sSterting. - Description of start cycle in LEM
veﬁicié‘prior'to launch. Description of start cycle
from standby conditions. Description of start cycle
for ground test if different.

(m) Shutdown. - Description of shutdown cycle from standby
and normel operation.

(n) Preflight Check. - Describe the provisions for
preflight check out and list the test equipment
required.

(o) Inlet Conditions. - Describe reactant inlet require-
ments for normal operation and starting.

Weight/Status Report. - This report shall include maximum
weight, changes, reasons for changes, past status and
current status. A detail breakdown of the current weight.
shall indicate that the status of ea¢h component is either
estimated, calculated or actusl. The format used shall be
as approved by Grumman. In addition, the following data
shall also be included in the report:

(a) The center of gravity of all components shall be noted
within +.1 inch and the reference axis system shall be
designated.
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2.3

5.4

25

5.6

E-11

(Continued)

(b)

(c)

The moments and products of inertia of all components
about the component c.g. shall be noted with respect to
their own geometric axis.

Potential weight changes shall be listed separately with
brief notes on magnitude, reason for change and other
rertinent information. This listing is for trending
purposes and should point up areas of possible growth or
reduction for which data or requirements are presently
too vague for definite appraisal.

Weight. - Table of component weights, fuel cell assembly,

inertias.

Parts and Materials List. - A complete list of parts and materials

used in fabrication of the fuel cell assembly. This list shall
be furnished prior to qualification test and kept current.

Drawings. -

(a)

(v)
()

[ S

(a)
(e)
(£)

The fuel cell assembly drawings - major component
assembly drawings and all associated data.

Reactant flow diagram through FCA.
Rlectrical system diagram.

Control system diagram.
Instrumentation system diagram.
Connection diagrams (pictorial).

2 Reactant

lg Electrical
3) Other

ELECTRICAL POWER UTILIZATION ANALYSIS

The Vendor shall provide an Electrical Power Utilization Analysis
which defines the quantity and characteristics of the electrical

input power necessary to properly operate the

Sfuel cell assembly!
e

in accordance with Performance Specification on LSP-390-2.
analysis shall also define the physical provisions made with the
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5.6 (Continued)

equipment to condition the input power. (Power circuit
design, weight and volume). ’

The E.P.U.A. shall consider operating voltage(s), frequency(s),
tolerances, power consumption, reliasbility, weight, design,
performance, efficiency, duty cycle and electromagnetic inter-
ference. Prime consideration shall be given to operating
directly with the electrical power characteristics indicated

in the design specification. Reasons for approeches taken in
each of the above areas shall be covered in detail in the report.
Completed form LSK-390-1027 shall form a part of the report.

The datae shall be continuously monitored and updated (re-issued
at three-month intervals). Design ¢hanges involving the content
of the report must have prior Grumman approval before
incorporation.

Data provided in the initial issuance of the analysis shall

be based upon preliminary design information. Subsequent data
shall be based upon actual equipment measurements taken from
initially received components, revised as component design
progresses. Final data consists of measurements taken from
equipment provided for qualification testing.

5.7 Thermal Design. - The Vendor shall submit thermal design data
for the FCA during the design development. This data shall
be subject to the review and approval .of Grummen and shall be
prepared in three sections covering the three major phases of
the thermal design. The three sections shall be as follows:

(a) The definition of the environment problem.
(b) The analytical solution of the environment problem.
(c) The physical design.

5.7.1 Definition of Environment Problem. - This section shall contain
a listing and definition of all the FCA environmental control
requirements and operating limitations that have a direct
bearing on the thermal design of the FCA. It shall include .
at least the following information for the FCA:

(a) Heat dissipation during normal, peak, standby and
transient operation.

(v) Coolant requirements.
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5.7.1

5.T-3

5.7.4

5.7.4.1

5.7.4.2

5.7.4.3

5.7.4.4

E-13

(Continued)
(¢) Pressurization requirements.

(4) Low and high temperature limitations, steady state -
and transient.

(e) Heat transfer analytical model and justification
for its selection.

Analytical Solution of Enviromment Problem. - The results

of this analysis shall be a complete definition of environ-
mental control design parameters and overall FCA character-
istics which will provide an optimum solution to the problem
of controlling the temperature of the FCA, through the
various operations performed by the spacecraft during its
mission. The temperature envelopes shown must be consistent
with the reliability data furnished for the FCA. The Vendor
shall also include a description of the techniques used

in reducing the penalty of thermal control on the vehicle
performance.

The Physical Design. - This section shall show in detail how
the results of the analytical solution are translated into
hardware. : '

Supplemental Information. - In addition to the above reports
the Vendor shall be required to supply supplemental infor-

mation to Crummen. The informetion to be furnished chell:

Ve e esmsevas . -

include at least the following items:

The location of all heat dissipating elements in the package
whose individual dissipations are 1% or more of the total
equipment dissipation. :

The power levels of all heat dissipating elements in the
package.

The variation of the units electrical efficiency and hence
thermal dissipation with temperature over the qualification
test range:

Drawings showing in detail the dimensions of the package
and the materials used both internally and externally.
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The locations of contact resistances in the thermal paths
within the package and the characteristics of the material
being used to fill these contacts.

Structural Analysis. - The structural analysis shall in-
clude at least the following information:

(a) A criteria statement including factors of safety and
selection of critical conditions.

(b) A summary of applied loads, shock, vibration and
temperatures.

(c) A description of analysis methods.
(@) A justification of materials selected.
(e) A stress analysis of internal load distribution.

(£) A determination of strength and statement of analysis
margins.

(g8) A statement of operating restrictions.
This analysis is to be submitted in sections as each logical

subdivision of work is completed. The complete analysis is
required prior to commencement of qualification testing.
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Detail Test Plan. - In advance of any component or fuel cell
development qualification, or acceptance test, the Vendar shall
submit, in accordance with Table I, a detailed test plan to-
Grumman for ‘approval. The test plan shall include, but not be
limited to the following major topics:

(a) Purpose of test. State first, second, and third
order objectives.

(b) Name and location of test facility.

(c) Detailed description of the environmental test equipment
including the name, model, manufacturer serial number,
accuracy, and the characteristics of the equipment.

(d) Description of test articles with drawings or sketches
to identify the tested part.

(e) Description of test set-up with drawings or sketches
of test fixtures showing all specimen attachment points.

(f) Detailed description of test procedures and conditions
including but not limited to:

(1) Method of attaining, maintaining and testing at
the specified environmental conditions.

(2) Operational and performance procedures for
demonsirating the equipment’s periormance for alli
~design characteristics, before, during and after
exposure, including a section defining failure
criteria for the particular equipment under test.

(3) Instrumentation Measurement List. Vendor shall
provide an Instrumentation Measurement List. The
list shall be prepared in the format of the
on page E- , listing all instruments used in the
test.

(4) Calibration Procedure. All procedures and equip-
ment used in calibrating the instrumentation will
be documented and submitted to Grumman for approval
as part of test plan. Calibration data and curves
shall be maintained in the Vendor records and
supplied in the Test Report.
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6. (Continued)

(5) Procedure to be followed in the event a failure
is encountered.

(6) Sample data sheet.

(g) Test constraint. State prerequisites for beginning
test such as, "successful attainment of the first and
second order objectives of test XYZ," or if none, so
state.

6.1 Reliability Assurance Plan. - The Vendor shall include in
. the detailed development and gualification test plans the

method by which the required Relisbility Assurance is to be
confirmed. The test plan shall list and describe the
portions applicable to Reliability Assurance, the manner
in which they are integrated with other test requirements,
and the method by which the applicable test data is com-
bined for Reliability Assurance Analysis. In addition test
plans shall include but not be limited to the following
reliability requirements:

() The test conditions and operating parameters selected
for the Reliasbility Boundary (RB) when applicable, the
basis for this selection, and the method of application.

(b) The applicable "mission time® for the test.
(c) The critical stresses and operating parameters chosen

for stress testing to failure and the reasons for the
selection.

(d) The maximum practical stress level and the increments
chosen for the stress test to failure.

(e) The predicted failure mode.

(f) The analysis techniques to be employed to show compliance
with Reliability Assurance requirements.

(g) The environmental stress level for establishing a curtailed
test criteria.
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T.2.2

T.2.3

7.2.4

T.2.5

7.2.6

7.2.6.1

7.2.6.2
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TEST DATA AND REPORTS. -

Logging of Official Test Data. - During the course of the
development, qualification, and acceptance testing the Vendor
shall enter all data pertinent to the test being performed, the
1tem(s) under test, or both into an official log. A separate
log book shall be kept for each test item, and this log book
shall be the sole document containing the official data on the
program in chronological order. The official log book(s)

shall provide for the signature by a designated Grumman witness.

Report Requirements - Summary. - Upon completion of any
development, qualification, or acceptance test, the Vendor
shall submit in accordance with Table I, a summary of test
results to Grumman for approval. These reports shall include
but not be limited to the following major topics:

Statement as to whether the test item passed or failed.
Description of deviations from test plan, if any.

If any failures occur, anticipated remedial steps shall
be indicated. (see paragraph 13.(£)(2)).

If retest is required, a statement shall be included of the
next. ant101pated test date.

Certification by Grummen designated representative as to the
proper conduct and factnal acenracy of the teat

Summary Data Sheets. -

Limits - Performance limits and bench testing limits shall be
superimposed on all summary curves. Performance limits shall
be defined as the envelope of the curves which will give the
FCA performance which is specified in the test plan.

Title Block - Each curve sheet or data plot shall contain
the following information in a title block:

Title (of summary).

. Component (nomenclature).
Manufacturer (of component).
. Part No. (of component).

Fw N =
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(Continued)

5. Serial No. (of component).
6. Test Nos. ( of original data sheets or curves
from which sumary curves are plotted).

7. Prepared by; approved by.

8. Date.

9. Purchase Order No.
10. Report No.
11. Page No.
12. Figure No.
13. Vendor.
1k. Testing activity.
15. Used on.

Data Block. - Test constants and other test data not recorded
in the title block shall be recorded in a separate block.

Report Requirements - Final. - Upon completion of development,’
qualification, or acceptance test, the Vendor shall submit in
accordance with Table I, a report covering the results of test
to Grumman for approval. These reports shall include but not
be limited to the following major topics:

Purpose of Test. -

Reference to Test Plan. -

Concise Summary of Results. -

Description of Test Set-Up Including Photos. -

Test Procedures Followed. - Indicate clearly and specifically
any deviations from the test plan with justification for such
deviation. .

Description of Test Article. - Include sufficient information
on marking system to positively identify the tested part.

Results of Test. - A detailed discussion of all results .
obtained from the test, and in particular a statement showing
how the objectives of the test, as stated in the test plan,
have been achieved.
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Recommendations. - A statement precisely stating the Vendor's
recommendations for the use of the tested part and for any other
action to be taken as a result of the test.

Log of Test. - A copy of the official log book(s) as written
shall be included as part of the report requirements.

FCA Data. - Copies of reduced data shall be furnished in all
cases. Reduced data shall include but not be limited to the
following: : :

(a) Power vs. time.

(v) Oxygen pressure vs. power.

(¢) Hydrogen pressure vs. power.

(d) Power vs. voltage.

(e) Oxygen consumption rate vs. power.

(£) Hydrogen consumption rate vs. power.

(g) Total reactant consumption rate (including
venting and purging) vs. power.

(h) Heat rejected vs. pover.

-~ . - - B T o L e -
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(J) Fuel cell temperature vs. power.
(x) Voltage vs. current.

(1) Chemical energy present in consumed reactants/
electrical energy out ratio vs. power.

(m) Transient characteristics.
(1) Current vs. time for all power changes as
‘shown in figure 4, LSP 390-2, including

short circuit. N

(2) Voltage vs. time for the removal of the
above conditions.

g r
49
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WEIGRT . =

STATIC LEAKAGE - ScC/hr. -

ENVIRONMENTAL AND STRUCTURAL TEST DATA. -

RADIO INTERFERENCE TEST - RESULTS. -

Reliability Assurance Report. - The Vendor shall submit the -
analysis to show.compliance with reliability assurance
requirements as part of the Development Test Report and the
Qualification Test Report. The Qualification Test Report
shall also include the results of the development test use
in substantiating that the reliability assurance requirements
of the FCA have been met.

Qualification Status List. - The Vendor shall prepare and
maintain a status list showing the planned and completed
qualification of each part, component, and assembly for
which he is responsible. The basis for qualification of
those parts and components for which LEM qualification
tests are not required shall be shown. Where qualification
is based on tests conducted under the Apollo Program, the
date of such tests and reference to the detailed test
reports shall be shown. The list will be used to notify
Grumman in advance of qualification tests on LEM assemblies
in order that cognizant Grumman technical representatives
may witness such tests if desired. On completion of such
testing, similar notification of results shall be provdied .
in the form of revisions to the 1list which will include '
identification of test, date accomplished, explanation, and
certification results.

Material Test Data. - The Vendor shall substantiate the
selection of all materials used in the fuel cell assembly
by submittal of test data. Tests shall be conducted under
simulated service conditions expected during the life of
the unit in addition to those environmental conditions
listed in Grummen Specification LSP-390-2.

General Test Reports and Data. - Reports and data on all
required test not otherwise provided for herein shall be
submitted by the Vendor.
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Reliability Report. - This report shall be submitted to
Grumman for approval and shall contain preliminary informas
tion as outlined below. It shall include the following:

(a) -Initial Reliability Apportionment of the detail spec-
ification requirement for the equipment and its various
components.

(b) Reliability estimates of the equipment, including the
Preliminary Parts & Components Reliability Data List.

(c) Configuration Analysis consistent with the status of
the design effort.

(d) Preliminary Failure Effect Analysis consistent with the
status of the design effort.

Configuration and Circuit Analyses. -

Configuration Analyses (Trade-off Studies). - Configuration
Analyses shall be prepared to assist the design engineers

in making optimum decisions before a design is frozen. A
configuration analysis shall compare alternate configur-
ations, logical designs, functional arrangements, or any
other schemes affecting the reliability of the equipment

in such a manner as to assist the designer in selecting the
optimum design. A configuration analysis completed after a
design decision is made serves no purpose. A systematic
effort shall be made to consider all vosaible schemea and
arrangements before a decision is made. For each configur-
ation, the significant parsmeters involved in the particular
circumstances shall be identified. These parameters usually
involve considerations such as weight, cost, performance,
life, maintainability, reliability, schedules, fail-safe
features, etec. The various configurations under consider-
ation usually consist of different arrangements of compo-
nents or functions which all yield the same result in the
main operating mode, but which may involve different degrees
of redundancy and different degraded modes of operation.

The significant effect of each parameter shall be evaluated
quantitatively by suitable figures of merit. Normally,
figures of merit are numbers which are not exact measures

of parameters, but rather relative values indicating the
importance of a parameter within the scope of a particular
investigation for the purpose of establishing the optimum
trade-offs and thus arriving at the best configuration.
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Circuit Analysis. - Where applicable, an analysis shall be
conducted during the design phase to assure optimum '
application of component parts. The analysis shall at ,
least indicate the following data for each part used in
each circuit or subasgembly of the equipment: (reference
parsgraph 13.(£)(3)).

(a) Part Performance ratings at the application enﬁr&.ent.
(v) 1loadings.

(¢) Environmental conditions expected.

(4) Derating factors at the given environmental conditions.

(e) Expected failure rates at the given envirommental
conditions and derating factors.

(f) Symptoms and consequences of the mode of failure om
the circuit and the mission capability of the system.

(g) Coinpensating provisions inherent in the desigi or
alternate operating modes. '

(h) Probability of occurrence of each eircuit mode of
failure based on the summation of the contributing
component part failure rates.

The analysis shall ascertain that all component parts and
modules used in more than one application are allotted .
location code (part reference designator) on the applicable
drawing or schematic diagram. All such drawing and 4

shall be reviewed and signed by the appropriate circuit
analyst prior to their initial release, and prior to subse-
quent issues following design revisions. Every effort '
should be made to design interchangeable modules o» bullding
blocks for various pieces of equipment to facilitate main-
tainability. Where electrical circuits, mechanical parts or.
assemblies are developed as interchangesble building blocks
for equipment the analysis shall be conducted at the ,
environments and stresses. of the block in its most critiécal
use. The data may then be applied for all building

In the design for the purpose of reliability estimation.
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Failure Effect and Failure Mode Prediction Analysis Report. -
A report shall be submitted to Grumman containing the
complete details of the failure effect analysis. The report
shall also include the results of any test which may have
been performed to verify, in doubtful cases, the consequences
of the assumed failure. Report updating shall consider all
test failures and effect on performance.

Failure Effect Analysis. - An analysis of all concelvable
failures and their effects on the mission capability of the
system shall be conducted during the design phase to uncover
critical reliability areas and direct appropriate engin-
eering attention to them. In the early phases of design,
the analysis shall consider the consequences of failures at
higher levels of assembly. In the later design. phases, the
analysis shall become progressively more detailed and
ultimately shall be conducted at the circuit level for
electronic equipment and the piece part level (1.e. - valve,
regulator, sensor, etc.) for non-electronic equipment. A
complete failure-effect analysis shall be performed on each
design and change to that design. A review of all failures
during all tests shall be conducted monthly (if failures
have occurred) and an evaluation of the effects of these
failures, as compared to previously assumed effects, on
equipment performance shall be made. The failure-effect
analysis shall be revised if actual failure effects do not
confirm assumed effects. The failure-effect analysis shall
use the format shown as Table II and shall include the

LY VTV e L s
1LULLOWLILK,

(a) Block Diagram - Functional block and sequencing
diagrams shall be used to define the operation of
the subsystem and functional group of circuits or
components. The design output requirements for each
functional block shall be indicated.

(v) TItem Number - This is the number assigned to each
failure of each block in the block diagram for
numerical identification.

(c) Assumed Failures - It shall be assumed that each
functional block shall fail in turn. A systematic
procedure shall be followed, where for each block,
each output signal shall be assumed to fail in its
most critical position or most adverse condition,
both singly and in combination with other possible
failures resulting in a critical condition. Any con-
dition where the output does not meet the design output
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(Continued)

requirements shall be considered a failure. The
systematic procedure shall assure that all conceivable
failure modes, at the circuit level and higher, con-
sidering all anticipated environmental and operating
stresses, shall be considered. '

Posgible Cause - This is a brief description of the
cause of each failure. Examples are: shorted com-
ponents, plugged or leaky components, open circuited
components, or structural failure. (Identify components
or parts).

Effects and Consequences - Effects and cEnuqunucu of
each fallure on Ege next higher level of sssambly and
on the mission capability of the system.

Method Detection - The method or means by which the
failure would first become apparent.

Compensating Provisions - Compensating provisions
Inherent iIn The design or altermate operating modes.
This section shall include any corrective action,:
either autamatic or required by an operator of the
equipment, the results of that action, and an indica-
tion of the resulting degree of equipment degradation.

Remarks - Any statement which would augment or clarify
1nform.tion of the preceding colums may be provided.

Probability of Failure - A numerical value denoting the
likelihood that the assumed failure could be experi-
enced. Safety margins between strengths and stresses
and derating factors at pertinent temperatures shall
also be indicated, as appropriate. These factors shall
be based on circuit and stress analyses which include
determining applied envirormental, mechanical, dynamic,
and electrical loads, strength of materials, and load
distribution.

Failure Classification - Failure classifications
separates the assumed failures into categories for the
purpose of providing a comparative key to the gravity
of the failure. Failures shall be classified as
follows:
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CLASS I - Equipment or component inoperative or degfaded
to the point where it can no longer perform its intended
function.

CIASS II - Same as Class I except that failure can be
detected and corrective action taken by the crew while
in flight. Corrective action may be by adjustment of
equipment where such adjustments are provided, replace-
ment of failed item where spares are provided, or by
complete bypass of the failed item function by crew
using other modes of operation. Failures falling in
this category must be fully explained.

CLASS IIT - Equipment or component slightly degraded -
will function and perform its intended purpose but
possibly not within specified limits. These failures
are not catastrophic in nature.

CLASS IV - Equipment or component not noticeably
affected; nuisance type failures.

Combined consideration of the probability of occurrence
with the gravity of the assumed failure will helsp
establish engineering priority criteria for evaluating
the failures in subsequent test activities, and for
consideration of equipment redesign in critical areas.

Failure Mode Prediction Analysis. - An analysis indicating
the anticipated modes of failure that would occur during the
required stress-to-failure tests shall be conducted during
the design phase in conjunction with the failure effect
analysis. Each mode of failure shall be related to the
environment(s) at which failure is anticipated. Where prac-
tical, the prediction analysis shall state the margin above
the reliability boundary for the failure mode or modes pre-
dicted. The analysis need not consider environments above
the stress-to-failure test levels.
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9. " QUALITY REPORTS AND DATA. - The following reports and data,
as applicable, shall be prepared in accordance with Grumman
Quality Control Procedures QCP 2.11, and/or NPC 200-2.

9.1 Acceptance Test Data Sheets. - Data sheets showing the results
of acceptance tests performed by the Vendor shall be prepared.
A copy of data sheets for all acceptance tests conducted on
complete systems shall accompany the particular system vhether
the test is conducted at the Vendor or his subcontractor's
plant.

9.2 , acial ling Plan; Application of Sampling. - The Vendor
provide special sampling plans; application of sampling,

in accordance with the provisions of Paragraph 12.3 of

NPC 200-2 as supplemented by QCP 2.11 or QP 2.12.

9.3 Results of cial Measuring and Test ipment Bvaluation. -
Vendor shall provide results of spec measuring am test
equipment evaluation in accordance with the proviaiona of
Paragraph 9.4 of NPC 200-2

9.4 Monthly Quality Status Report. - The Vendor shall provide a
' monthly quality status report in accordance with the provisions
of Paragraph 14.2 of NPC 200-2. This report shall be included
as part of the requirement of Paragraph 13., Monthly Progress
Report.

9.5 rly Summaries of 1lity Control Performance Aumdits. -
endor 1 provide quarterly summaries of quality

performance audits in accordance with the provisions of
Paregraph 15.2 of NPC 200-2.

9.6 Test and Inspection Procedures. - The Vendor shall provide
test and inspection procedures in accordance with the provisions
of Paragraph T.3.1 of NFC 200-2.

9.7 Process Control Procedures. - The Vendor shall provide process
control procedures in accordance with provisions of Paragraph
7.5.4 of NPC 200-2.

9.8 End Ttem Test Plan and Test and Inspection Procedures. - The
Vendor shall provide for qualification and deliverable hard-
ware, an end item test plan in accordance with the provisions
of Paragraph T.4.2 of NPC 200-2 and end item test and inspec-
tion procedures in accordance with provisions of Paragraph
T.k.2.2 of NPC 200-2

9.9 End Item Storage Procedures. - The Vendor shall provide
storage procedures for end items in accordance with the
provisions of Paragraph 11.5 of NPC 200-2.
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End Item Narrative Report. - The Vendor shall prepare end item
narrative report in accordance with the provisions of Paragraph
14.2.4 of NPC 200-2. Where any of these provisions are ade-
quately covered by other documentation required by this VR, a
copy shall be included as part of this report. End item narra-
tive report shall be submitted to Grumman with each end item.

Material Review. - The Vendor shall provide, as required,
material review documentation in accordance with the provisions
of QCP 2.11.

Configuration Control Procedures. - The Vendor shall provide
procedures for configuration control in accordance with the
provisions of QCP 2.11. Procedures shall also include the
Vendor system for identification and traceability in accor-
dance with the provisions of Paragraph 4.k and 5.7 of

NPC 200-2.
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10.1

10.2

10.2.1

10.2.1.1

10.20102

10.2.1.3

10.2.1.4

10.2.1.5

10.2'1'6

10.2.1.7

SUPPORT MANUAL. -

Support Manual. - The Vendor shall furnish a support
manual in accordance with the requirements listed below.
Coverage shall include those categories defined in para-
graphs 10.2.1.1 through 10.2.1.T as applicable to the
equipment under procurement.

Texto -

Text shall conform to high quality commercial standards,
written for skilled technicians and engineering personnel,
with a "text-in-support-of-illustration" approach where
possible, and supplied as follows:

Description. - System(s) shall be described in sufficient
detail to convey a clear understanding of the system as
a whole.

Operating Procedures. - Detailed operating procedures pre-
sented in logical sequence shall be provided.

Ene_rgency Procedures. - Emergency procedures; consisting
of actions to be taken in the event of malfunction or
interruption of the normal sequence of operations, shall
be given. Safe shutdown procedures, backout, and methods
of return to safe condition shall be included.

Checkout and Trouble Analysis. - Complete checkout and
trouble analysis procedures to the module or assembly/
sub-assembly level shall be in the form of step-by-step
directions presented in a tabular format and in the normal
sequence of operations.

Maintenance Instructions. - Maintenance instructions, lim-
ited to the replacement of failed modules or assembly/
sub-assembly shall be given.

Handling and Servicing. - Special requirement for handling
and servicing (cleaning, draining, lubrication, desiccant
c » humidity and moisture checks, removal of covers,
etc.) shall be given.

Adjustment, Alignment, and Calibration. - The procedural
steps for adjustment, alignment, or calibration of equip-
ment which must be performed periodically or after repair
or replacement to assure correct performance shall be
given in tabular form where possible.
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10.3.1

10.3.2

10.3.3

10.3.4

10.4

10.4.1

10.4.2

10.4.3

10.4.4

10.5

10.5.1

10.5.2
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Illustrations. -

Illustrations will be pencil sketches and engineering
drawings as required in support of the text.

The pencil line art and engineering drawings submitted
shall be of high reproducible quality with legible copy,
and readable when reduced in size. '

The symbols used on logic diagrams shall conform to
MIL-STD-806B(DOD). Symbology not contained in MIL-8TD-
806(DOD) must have prior written approval by Grumman
Publications. '

Illustrations shall be supplied as oversize vellum repro-
ducibles (preferably l% times final size for 8% x 11
manuals) made from the original art. The original art
shall be retained by the Vendor until requested by Grumman.

Copy Preparation. -

Copy is to be typewritten in elite type on 8% x 11 carbon-
backed vellum, double-spaced, unjustified.

The United States Govermment Printing Office Style
Manual shall be used as a guide for capitalization, punc-
tuation, and compound word forms.

Abbreviations shall be held to a minimum. and shall be .
in accordance with Military Standard MIL-STD-12.

A standard system of test point identification by symbols
based on Military Standard MIL-STD-16B, shall be incor-
porated in all pertinent tables and charts. MIL~STD-15
and MIL-STD-16B, shall be incorporated in all pertinent
diagrams and illustrations. Symbology not contained in
the above Military Specifications must have prior written
approval by Grumman Publications,

Delivery. -

Prelimihary text and illustrations as complete as possible,
shall be delivered in accordance with subperagraph 1.2
of General Requirements, as called for in Table I.

Delivery of revised text and art, including new infor-
mation as developed, shall be established by Grumman prior
to Vendor's submittal of preliminary copy as called for
above.
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Changes to material submitted which affect safety of per-
sonnel, damage to equipment, or operability of equipment
shall be effected by TWX to LEM Project,

Attn: Publications Group.

Changes to material submitted which are needed to operate
or maintain the equipment shall be mailed promptly to LEM
Project, Attn: Publications Group.

Special Provisions. -

A thorough and formal validation program, documented by
sign-off sheets, will be maintained. Preliminary infor-
mation will be validated by using the procedures given
in the written data to operate prototype hardware in the
laboratories. 1In addition, design engineers will be re-
quired to review and certify the accuracy of the written
materials. Verification sign-off sheets and engineering
certification shall be delivered with the appropriate
data.

A monthly Publications Progress Report shall be submitted
with paragraph 13, Monthly Progress Report.

Maintainability Analysis. - The Vendor shall submit

& report containing the results of the maintenance engi- .
neering analysis. - All scheduled and unscheduled upkeep and
rework tasks necessary to maintain the equipment at maximum
readiness throughout its service life shall be identified.
The report shall include a trouble detection and isolation
analysis and classify all possible faillures with regard to
whether or not they must be repaired prior to the next phase
of the mission. A Tinal analysis will be submitted with the
Support Manual. ’

Maintalnability Analysis. - An analysis shall be conducted
to determine which components will and which will not re-
quire maintenance during the life of the equipment, and
every effort shall be made to design as many components as
possible such that no maintenance will be required. Main-
tenance diagrams shall depict the physical location of the
various parts, sub-assemblies, and units on the equipment,
as well as show their schematic relationship to each other.
This will allow maintenance personnel to readily associate
the schematic diagram with the hardware. The diagrams shall
be designed for ease of comprehension and use by technicians
with a minimum of training and experience.
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The diagrams shall be designed for ease Of comprehension and
use by technicians with a minimum of training and experience.
The drawing format and size shall be sulted for the task
under anticipated environmental maintenance conditions. In
addition, the diagram shall be designed to lead the main-
tenance technician through the necessary steps to test his
equipment, to detect troubles, to isolate malfunctioning
components, and to perform the repair action. Primary

and secondary test points shall be uniquely marked. Waveforms,
voltages, pressures, and other data expected at these points
should be illustrated. The maintenance diagram shall teil
the maintenance man where he should take measurements and
what he should observe at the selected points. Equipment
which requires periodic inspection, adjustments and other
maintenance must be placed in the most accessible locations
along with equipment having high failure rates. Whenever
maintenance is necessary during the life of the equipment,
the procedure for trouble detection, trouble isolation and
repair shall be developed concurrently with the design, and
the basic concepts shall be presented in the maintainability
analysis. The analysis shall distinguish between maintenance
during storage, test, on launch pad, and that which can be
accomplished by the crew during the mission. Whenever .
feasible, trouble detection and isolation shall be sutomated
compatible with economic considerations. A schedule for
replacement of limited life items and Vendor recommendations
for anares during the mission shall bhe includad in the
malntainability analysis. The product shall be designed for
ease and safety of maintenance. Human Engineering and safety
precautions shall be duly considered, and maintenance pro-
cedures which tend to cause people to make costly errors shall
be avoided. Consideration shall be given to avallable skill
levels of service personnel, to the configuration of the
equipment as it appears to maintenance personnel in the field,
and to the availabillity of spare parts, speclal tools, and
facilities under operational conditions.
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PHOTOGRAPHY. -

Engineering Photography. - The Vendor shall accomplish and
submit engineering photography for the primary purpose of
providing a permanent visual record to be used as raw data,
similar to information obtained on telemetry-tape, oscil-
lographs, etc. in the analysis and determination of spe-
cific test results. This coverage will include sequential,
high-speed, and time lapse photography, in addition to any .
normal freame-rate coverage.

Document Photography. - The Vendor shall provide docu-
mentary photography in accordance with the following:

ObJjective. - The objective of documentary photography is
to satisfy a Grumman need for documentation and reporting
of Vendor research and development activities and progress.
The still and motion picture coverage thus obtained will be
used for purposes of LEM program evaluation and management
analysis, written report backup, and the preparation of .
training, orientation, and briefing films. Other uses
include legal, historical and the fulfillment of various
information services requirements.

Standardization. - For purposes of compatibility and in the

interest of economy in motion picture production, all
phases of actual LEM filming by the Vendors shall be co-
ordinated with the Motion Picture Section of Grumman.

Motion Picture Photography. - Motion picture photography
shall be 16-mm. exposed at 2l frames per second. Any
exception must be specifically authorized by Grumman. For
normal motion picture photography, Eastman Ektachrome
commercial type 7255, or equivalent, is recommended. When
light conditions prevent the use of this film; Ektachrome
ER type T257 (daylight), or Ektachrome ER type 7258 (Tung-
sten), or equivalent, may be used. These high speed :
emulsions (ASA 160-120) should be used only when absolutely
necessary, as some quality losses result in duplication.
Black and white film and other frame-rates may be used in
instances where the compatibility of the color film or the
normal frame-rate would be detrimental to the accomplish-
ment of specialized photographic coverage, such as aerisl,
engineering sequential, and time measurement photography.

Still Photography. - As a general rule, still photography
shall be accomplished on 4 x 5 inch black and white film.
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(Cont inued)

4 x 5 negative or reversible color film should be used in those
instances where it is deemed essential to record and present the
subject matter distinctly and accurately and for significant high-
light events such as major tests, major delivery milestones, mock-
ups, etc. The original camera raw stock film shall be of a type
determined by the Vendor to be best suited to the recording ob-
Jective under the prevailing environmental conditions of each
photographic assignment. ' :

Specifications. - Authenticity shall be adhered to in all photo-~
graphic documentation required herein. Similar scenes from another
activity, even though differences are minute, shall not be substi-
tuted for the activity being photographed. Activities shall not
be staged or faked without specific requirements for this type of
photography and any records or logs shall indicate the status of
authenticity. '

Motion Picture Specifications. -

Original film delivered under this purchase order shall not be
projected prior to delivery to Grumman, and shall not be cut
except to eliminate waste film causeéd by camera failure or faulty
photographic techniques (gross over or under exposure, over or
under development, out of focus, etc.) which result in qualite-
tively unsatisfactory film. Unusable heads and tails of scenes
and unselected takes:shall be destroyed by the Vendor. :

All original camera film footage shall be slated whenever possible.
Slate Informoticn shall include, as apprupriaie; Vendor identifi-
catlon, project number and/or name; purchase order number, security
classification, date photographed, scene and take number. Three
(3) copies of ception information describing the action imvolved
in each scene and the significance of the sequences of which the

individual scene is a part shall be forwarded with all original

- film footage delivered to Grumman. All individual reels of class-

11.2.3'2
1l.2.3.2.1

11.2030201.1

ified film footage shall bear head and tail security classification
leaders. :

Still Picture Specifications. -

The following data shall be lettered in ink on the clear margin
of each original negative or color transparency on the acetate
side starting from the left: negative number, date, Vendor,
purchase order number, and classification.

The negative number: This shall be the Vendor's own
numbering system for reference purposes.




LVR-390-2

1l1.2.3.2.1.2

11.2.3.2.1.3

11.2.3.2.1.4

11.2.3.2.1.5

11.2.3.2.2

11.2.3.2.3

11.2.3.2.4

E-34

The date shall consist of numerals for the data of
the month, followed by the abbreviated name of the
month, followed by the last two digits of the cal~
endar year.

The Vendor's name shall be abbreviated and follow
the date of the photograph.

The appropriate contract symbol beginning with the
letters NAS shall follow the Vendor's name. The
purchase order number, if applicable, shall also
be included.

If the photograph is classified the classification

shall follow the Vendor's name. SRR

A typical negative marking would be as follows: 120/1k
Jul 62/Grumman/NAS9-999/Vendor's name/P.0.382V2/Confi~
dential. T

Each negative or color equivalent shall be placed in a
separate negative preserver. A contact print of the

negative shall be attached to the front of the preserver

(to insure minimmm handling of the negative). The neg-
ative identification data shall be marked om the pre-

server starting in the top left front cormer. 1In addition,
the preserver shall be conspicuously marked with the proper
classification in accordance with DOD Industrial Security’
Manual, Section II, Handling of Classified Information.

A written caption shall be prepared in three (3) copies

for each negative produced which must include the vho,

what, when, where, and why type of data, as well as other
pertinent facts including the specific date the photograph
was taken. If nicknames are used, their meaning must be
explained. The caption shall be typed double-spaced on a
sheet of paper and may be placed either inside the negative
preserver or attached to the back thereof. ’

. The negative identification data specified above shall be

reproduced on all prints made. This reproduction may be
accomplished by any means available which will insure a
permanent record of the identification data on each print,
such as: photographic reproduction through the negative;

by typing, waterproof ink lettering, ditto, or rubdber stamp.
In addition to the identification data, the front of each
classified print shall be st with the appropriate class-
ification (in the white border; at the top and bottom and on
the back.
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Requirements. - All photography specified herein shall be
in a quantity sufficient to accomplish the objectives
specified in Paragraph 11.2.1.

Motion Picture Requirements. - Vendor shall prepare written
information describing the activities and items shown in

the film footage required herein. Three (3) copies of such
information shall accompany each shipment of film. Also,

two (2) prints of all original film, matching frame for frame,
shall be prepared to accompany delivery of all photographic
requirements herein.

Routine Coverage. - Vendor shall accomplish on a continuing
basis motion picture coverage of all significant highlight
events as they occur. This coverage shall include the un-
successful and unfavorable events as well as those representing
positive activity and progress.

Film Clips. - The Vendor shall accomplish motion picture
coverage as required for the preparation of f£ilm clips as
directed by Grumman. Subject matter of this film footage

will include coverage of special happenings such as mock-ups,
test activities, and other events which depict the program
progress and status. Footage suitable for use in the various
Grumman film reports must portray a complete story of a speci-
fic research and development event, phase, or activity. The
photographic coverage shall include a varilety of scenes of the
reported item of event, i.e., establishing shots, medium shots,
close-ups, and cutawasys, to assist the Grumman film editor in
telling the story, The £ilm faotage shall cansist of full
length, unedited, untitled, silent scenes of sufficient length
to provide a total of from five (5) to ten (10) minutes running
time as received from the Vendor.

Special Film Requirements. - The production of briefing, concept,
indoctrination films, and special animation sequences may be
assigned to the Vendor from time to time by Grumman. The pro-
duction of these special film reports will be subject to separate
negotigtion.

Still Photographic Requirements. - Vendor shall accomplish

on a continuing basis still photographic documentation of all
significant highlight events as they occur. This coverage shall
include the unsuccessful and unfavorable events as well as those
representing positive activity and progress. '"Special Interest"
highlight events shall be accomplished in color as specified in
paragraph above. Routine documentation shall be done in black
and white. A black and white contact print shall be prepared to
accompany each black and white and color negative.
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Guidelines. -

Scope of Coverage. - The following are typical types of
photographic coverage which should be followed if appli-
cable to this purchase order:

Conceptual artwork, mock-ups, models and all other
display materials. »

Meetings, conferences and symposiums of significant
historical value.

'Key personalities and operational personnel engaged
in research, construction or test activities.

Field or in-house tests, checkouts and evaluations
involved in research and development work om hard-
ware, subsystems and systems.

Construction of facilities, laboratoriee, test
equipment and operational machinery.

Training activities of MSC spacecraft pilots and
all related support personnel.

Preparation for flight tests to include Preparation
of components and assembled systems for test.

All evaluation test programs conducted with program
elements including life systems and flight systems.

All phases of launch operations including both
booster and spacecraft activities.

If specifically directed by Grumman, support
research and test work being conducted at other NASA
installations and at any other Government organization.

ical Photographic Outline. - A typical photographic'
outline is shown below. This example is a significant
spacecraft test.

Views of the test environment identifying geographical
location, equipment and Personnel involved.

Cutaway views of signs, symbols and personnel
manipulating equipment. S

Views of key personalities actually engaged in
activities of the particular exercise being photo-
graphed. .
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Views of the actual test activity in progress with
emphasis on views that indicate success or failure
of the activity.

Post-exercise views showing results. Personnel
examining results and closeups of significant test

items involved.

Closeups of faces, hands, dials and ‘machines during
activity.

Several views of general area where activity-is going
on before, during and after the activity.
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' VENDOR REPORTS AND DATA, -

Subcontracts. -

- The Vendor shall submit copies of each subcontract or

purchase order including Letter Contracts and Notices to
Proceed and Work Statements in the following categories.

Those whose aggregate value exceeds $100,000 or is
expected to exceed this amount. (Exclude those for rav
materials and supplies and those Primarily for supple-
mentary engineering talent.) : :

Others which have important program siéniticancm

The Vendor shall furnish to Grumman modifications such

as Supplementel Agreements », Change Orders, Comtract Change
Notifications, and Administrative Notices to the documants
specified above as they are issued. ; '

The requirements of this Section 12.1 cover the submittal

. of documentation. Specific imstructions with respect to

procurement plans, advance notice and Grumman spproval of
purchase orders and second-tier subcontracts will be found
in Section F, Terms and Conditions. C

Vendor's Subcontractor Documentation. - The Vendor will
spell out in its purchase orders that documentation which
1s required, 1i.e., schedules, reports, etc. Documents
received from subcontractors will be added to the docu-
mentation list required by Paragraph 4.2.2.3 of this
section and submitted to Grumman in the same manner as
Vendor documentation is submitted to Grumman. :

E-38
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MONTHLY PROGRESS REPORT. - The Vendor shall submit a progress
report of all work accomplished during each month of purchase
order performance. This report shall be prepared as outlined
below. : '

~ Sumiary of Program Highlights for the Month. -

Detalled report of progress by sections which will be rernm-
anently maintained each month of all items: (Discussion of
problems and outline of next month's activities will be
included in each section.)

(a) Design Data - Narrative description of all design
activities as specified in Paragraph 5, Fuel Cell
Assembly Design Data Report.

(b) Testing - Narrative description of test effort. Listing
of all test summaries and results, and the test reports
written by subject and number. .

(¢) Manufacturing - Narrative description of manufacturing
effort with special emphasis on any fabrication diffi-
culties being experienced on any component or assembly.
Discussion on schedule status for engine hardware and
tooling. List of tools completed and engine part number
for which it is used. List of factory test equipment
completed and part number with which it is used. ‘

(d) Special Tooling/Special Test and Special Handling
Equipment Report -

Special Tooling Report - After delivery of the first
unit(s) of supplies called for in this purchase order,
Vendor shall submit to Grumman a list of tools per
Manufacturing Engineering Form 224 and completed as of
the delivery of the first unit, detailing the quantity,
the description, tool number and the individual cost
(reasonably estimated if necessary) of each tool together
with the part number for which it is used.

Quarterly Special Tooling Report - Vendor shall submit

a similar 1list of tools which have been completed since
the submission of the previous list. If there are no
additional completed tools to report at the date of
quarterly submission, a statement to that effect will be
submitted. The completion invoice shall be accompanied
by a list of any tools completed and not previously
reported.
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(Continued)

Special Test and Special Handling Equipment Report -

A list of "Lo-Value" special test and special handling
equipment (items less than $5000) shall be submitted
in accordance with Table I, using Grumman Form X21
(instructions to be furnished). "Hi-Value" equipment
(items greater than $5000) shall be submitted in
accordance with Table I, on Grumman Form X20. These
forms shall be updated as more detailed information

1s available, but not less than quarterly. "Hi-Value"
items shall be further described by sketches and/or
photographs. The form will include provision for
reporting completion status of special test and special -
handling equipment and shall accompany invoices for
same .

Test Facilities - Narrative description of progress on
test facilities buildup and/or maintenance. Discussion
of schedule status regarding activation of major facil-
ities. Listing of major items of STE which have been
installed. ‘

Reliability - Narrative description of reliability
activities for the period. Included will be data
meeting the requirements of the following paragraphs:

(1) Reliability Status Reports - A report of the status
of the reliability effort shall be submitted to
Grumman in accordance with Table I. The report shall
include information derived from the following:

Reliability Apportionment - As a method of approach
towards achieving the overall reliability require-
ment, the equipment reliability shall be apportioned
among the various components on the basis of their
relative complexity and relative importance to the
successful operation of the equipment as indicated by
the failure effect analysis. This initial apportion-
ment shall be refined as the design progresses to
reflect mission times, redundancy applications, multi-
modal concepts and other factors. The apportioned
requirements shall be maintained up-to-date throughout
“the program in order to provide definitive design and
test objectives for the hardware at all levels of
assembly. All deviations from the initial apportion-
ment shall be explained and noted in the Reliability
Status Report.
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Reliebility Estimates - All phases of the design
effort shall be monitored and up-to-date estimates

of the reliability of all items of equipment and
components shall be malntained. Reliebllity estimates
shall be prepared in accordance with the procedures
established in MIL-STD-T56(WEPS). Relilability esti-
mates for electronic equipment shall be based on the
failure retes listed in MIL-HDBK-217, (or updated
equivalent) except that other failure rates based on

carefully selected parts may be used, subject to prior

Grummen spproval. Consideration for approval will be
based on sufficient supporting data, such as justifi-
cation of failure rates, environmental test results,
availabllity, etec. All failure rates derived from
sources other than MIL-HDBK-21T7 shall be listed in
the same units and shall refer to the same performance
and environmentsl conditions as the failure rates
appearing in MIL-HDBK-217. All failure rates, regard-
less of their source, shall apply to parts which will
be used in the delivered product. Reliability
estimates for non-electrical equipment or components
shall be based on failure rates subject to Grumman
approval. The periodic status reports shall compare
the reliability estimates with the apportioned reli-
ability requirements, and point out anticipated or
potential trouble areas. Estimates shall be presented
in such s manner that the estimate for the overall
equipment, or any of i1ts components, subassemblies,

or plece-parts may be readlly ldentirled. Lstimates
shall not be performed on a functional basis unless
specifically requested by Grumman.

Failure Reports - Failure reports shall be submitted
for all failures occurring during qualification,
acceptance, reliability, and developmental tests
conducted by the Vendor. The reports shall be sub~
nmitted in accordance with Teble I.

Reporting Forms - Fallure reports shall be made on
forms to be supplied by Grummen or on an equivalent
Vendor form epproved by Grumman. As a minimum, the

“forms shell provide the following information, as

applicable:
(a) Report Number,

(b) Reporting Activity (Name of Vendor or Supplier).
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(c)
(a)
(e)
(£)
(8)

(h)

(1)

(3)
(k)

(1)
(m)

(n)
(9)

System Type, Model Number.

System Serisl Number.

Equipment Type, Model Designation; Model Number.

Equipment Serial Number.

Component or Major Assembly.

FTUNSTNSTN
Fw D H
N e e ”

Name

Part Number
Serial Number
Manufacturer

Subassembly or Module.

Name .

Part Number

Serial Number
Manufacturer

Part Reference Designator

Failed Part/Item.

NS N N~
AR UL\ I o
—

Date

Time

(1)
(2)

Name

" Name

Part Number

Serial Number
Manufacturer
Reference Designator

of Failure.

on Failed Part/Item.

Indicate time in hours and tenths.
Indicate number of cycles or actuations

if applicable.

of test or other operation during which

trouble was discovered.

Description of trouble - include physical and
functional condition of failed item or assembly.

Failure Cause.

Failure Classification.
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13. (£) (2) (Continued)
(p) Disposition of Failed Subassembly/Mbdule.
() Repair Action on Failed Subassembly/Module.

(1) Brief description of repair action.
Indicate whether repair involves adjust-
ment only, or whether replacement of parts
is required.

(2) Condition of failed parts (repairable
or scrap).

(3) Manufacturer's name, part number and
serial number for each part replaced.

(4) Disposition of repaired item or assembly.
(5) Repair facility (where located).

(6) Repair time in hours and tenths.

(7) Man-hours to repair, hours and tenths.

Analysis of Failures - Submit as appendices to the
Reliability Status Reports. Each analysis shall be
completed subsequent to the date of failure, and the
analysis report submitted in accordance with Table T.
All failures reported shall be analyzed to determine
the cause, tgilure classitication, and corrective
action required. Consideration shall be given to all
applicable methods of failure diagnosis, including
analysis studies, tests, x-ray, dissection, chemical
analysis, etc. Results of the analysis of development
test failures shall be submitted to Grumman as appen-
dices to the reports. Analyses of failures occurring
during qualification and acceptance tests shall be
conducted immediately, and the results submitted to
Grumman in accordance with Table I. The analysis
results shall include, but shall not necessarily be

- limited to the following:

“(a) Failure Report Number.
(b) Failure Cause.

(c) Effect of failure on major component, equipment,
and subsystem, including any secondary failures
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caused by the initial, or primary failure.
‘Revise as required failure-effect analysis
Table II.

Corrective action taken or contemplated,
and effective date.

Corrective action verification test plan.

Reliability Data List -~ Submit in accordance with

Tah

-

le I. The list shall be updated and all changes

and additions shall be submitted with the sgtatus

rep

ort. As a minimum the Data List shall include

all data indicated on Table ITI. It 1s mot the
intent of Grummen to dictate changes to the normal in-
ternal procedures of Vendors, however, the scope of t
overall program and the number of different Vendors
involved makes the use of some standardized farms

€88

ential for efficient control by Grumman. The

upper section of Table IIT is the required config-
uration. The lower section configuration is at

the
is
in
opt

option of the Vendor provided all information
included. The format shall be 11 x 17 inches
size. Additional data may be included at the
ion of the Vendor. ‘

NOTE: Since the indicated column headings and
codes may not be appropriate for all equipment,
they may be changed as necessary at the option

of
is
of

(a)
(b)

(c)

-~

(d)

the Vendor so long as the intent of the report
not altered. The following is an explanation
data required in each column of the list:

Numerical designation of an item of the
bparticular list.

Reference designation. Schematic designation
of the item - R, 101 C-121, etec.

, Description. All data necessary to describe

"~ the part or component such as title » value
(ohms, capacitance, flow rate, pressure, etc.
Any special data such as quad configuration
or reference to other documents may be made
in this column.

Component or part number may be Vendor or
military number.

he
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(e)

(£)
(g)

(h)

(1)

(3)

(k)

(1)

(m)

Procurement Specification. The applicable
military or Vendor specification must be
shown in this column.

Insert the name of the manufacturer.

Show total quantity of item used in this
particular circuit or subassembly as appli-
cable. (Dicdes, valves, soldered or welded
connections, etc.).

Show duty cycle if applicable. The failure
rate for many items such as relays, valves,
and solenoids whose normal function is cyclic
in nature, may be affected by the frequency
of operation rather than time. Cycles may
then be converted to fallure rates based on
total number of expected cycles.

Application temperature is the meximum
estimated, calculated or measured temperature
in degrees centigrade. This should be updated
as design and development progresses.

Rates stress (volts, watts, current, pressure,
pounds, etc.) is the maximum rating of the part
at_the application temperature. Show stress
which is most critical to part failure.

Application stress is the actual maximum
applied stress in the particular circuit at
the application temperature.

Stress ratio is based on data in Column 10
and 11.

Fajilure rate shall be indicated in failures
10~ hours. Failure rate shall be preceded by
a code letter keyed to failure rate source
shown in the lower left hand block of the
sheet. Code A and B shall be used for
sources indicated. Other codes to be added
by Vendor as applicable. Connections shall
be included in addition to parts and compo-

nents.

é9
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(g)

(h)

(1)

(3)

(n) Failure effects indicated are intended to ald
in performing the Failure Effect Analysis. The
code at each column heading is:

0 - Open Type Faillures
S - Short or Closed Type Fallures
D - Degraded or Drift Type Failures

Feilures shall be classified as follows and the
applicable classification number inserted for each
item under the failure mode indicated:

Class A - Equipment or circuit inoperative or
degraded to the extent that it will no
longer perform its intended function.

Class B - Equipment or circuit slightly degraded
(the circuit will function but possibly
not within required tolerance limits).

Class C - Nuisance type failure. No apparent
_ degradation in performance.

Materials Report - The Vendor shall furnish to Grupman,

in summery form, those tests, experiments, developments,
studies, and other efforts of the Vendor called for or
required under this purchase order relating to materials
and théir processing for use in fulfilling the technical
requirements of this purchase order. Include not only
positive results, but also negative results which the
Vendor considers significant to record, i.e., discarded
efforts, unsuccessful tests, experiments, or developments.

Training - Narrative report of training activities con-
ducted for Grumman personnel. The report will cover
progress made on course preparation and a description -
of classes conducted.

Support Manual - Narrative report on the progress made
on the preparation of the support manual.

Maintainability Analysis - Narrative report on the results
of the maintenance engineering analysis as specified 1n
Paragrsph 10.7.
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(k) Vendor Activity - Narrative report which will describe
: major subcontracts, problems with Vendors and copies
of pertinent Vendor correspondence.

(1) Other sections will be added at appropriate times,
such as Qualification Status.

(m) Grumman Action Items - A short narrative description
of items requiring action by Grumman.

9
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FINANCIAL MANAGEMENT. -

PERT Requirements. - The Vendor will be required to use PERT
(Program Evaluation and Review Technique) in a manner generally
in conformance with that specified by the NASA PERT and Com-
panion Cost System Handbook dated October 30, 1962 herein
incorporated by reference. The Vendor shall prepare and main-
tain PERT networks as required to describe adequately the work
he proposes to do. Networks shall show interface information
between the Vendor and Grummen and any other organization or
function. The updating is required every two (2) weeks.
Network graphics are at the discretion of the Vendor. No
particular computer program is mandatory although Grumman can
supply a program if necessary, and any other technical assis-
tance which may be necessary to implement a PERT capability if
none presently exists in the Vendor's organization. The
mechanics of the updating will be as mutually agreed upon
between the Vendor and Grumman; this may be via IBM transceiver,
WX, mailed punchcards or tape, or keypunch input. -Analysis
reports will be required at Grumman within three working days
of network update. Upon completion of the PERT networks,
Grumman will be provided with lists which will show the corre-
lation between PERT activities and the major components and
sub-items as applicable.

Cost Reporting and Control Requirements. -

(a) A Form 533 Modified will be completed and forwarded by the
fifth working day of each month starting with the second
month of the program, until program completion.

The completed forms will be submitted in accordance with
the Cost Package Instructions for the following:

(1) The total program.
(2) For each of the major items of the original proposal.

(b) Also required, a duplicate copy of accounting tabulation
summaries of the actual incurred costs for each of the
mejor components as originally proposed on the appropriate
supporting Task Description/Direct Cost Form 533A.

(c) 1In the event that the projected costs of a major item is
adjusted from the original submittal on Form 533 Modified,
a completely revised set of supporting Task Description/
Direct Cost Estimate Form 533A are to be furnished for the
major components, where applicable.
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(d) The Vendor will be required to accumulate and control
costs for the same levels as were submitted in the
original proposal, by the major items (proposed on

. Form 533 Modified) and Task sub-items (proposed on
supporting Task Description/Direct Cost Estimate
Forms 533A). Said accountability and control should

- be maintained and be available for review at the
discretion of Grumman. : :

(e) The Vendor shall forward notification of government
audit approvals of revised direct labor, overhead,
G and A, and other indirect rates and projection
schedules, for the duration of the program.

Grephical Summary Report. - The Vendor shall submit quarterly

a graphical actual cost/budgetary cost summary for the purchase
order, including all comitments, and a graphical aetusl man-
power/budgeted manpower summary for the purchase order

(direct and indirect) for engineering, tooling, manufacturing
quality, and test manhours. Actual data shall be used to the
end of the reporting period and forecast data shall be used
from that point in time to purchase order completion. These
graphical reports shall be due at Grumman by the 10th calendar
day of the month following the end of each quarter. These
data shall be consistent with any related Form 533 Modified ,
data.
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APPENDIX

15. RELIABILTTY ASSURANCE TEST ANALYSIS TECHNIQUE. - The
analysis techniques described herein.are based upon the
assumption that the three parameter Weibull distribution
is the underlying distribution of equipment faillures.
The choice of the Weibull distribution was made on the
basis of the following:

15.1 Flexibility. - The Weibull distribution containe a shape
parameter which makes the Weibull a family of distributions.
Many of these distributions have been shown to be of value
in describing equipment failure rate patterns (e.g.,
constant, wear out, wear-in). The Weibull is also capable

of indicating changes in failure rate patterns of an equip-

ment .

15.1.1 Economy. ~ A relatively small number of failures of an
equipment type is necessary for analysis.

15.1.2 ‘ Simplicity. - Graphical techniques meke the analysis easy
to handle.

15.1.3 Theoretical. - The form of the Weibull cumulative distri-

bution function coincides with the form of the cumulative
distribution function of a general failure model (Ref. 1).

15.2 Procedures. -
15.2.1 A specific quantity of specimens is operated at the

reliability boundary conditions for a period of time

which is equivalent to the actual mission and then

subjected to increasing stress levels until each specimen
has failed. Before this test an upper bound to the stresses
shall be established which represents the maximum practical
stress level (Figure 2). This level shall be determined by
glving consideration to controlling factors such as test
equipment limitations, gross changes in equipment failure
mode, material property changes, etc.

15.2.2 Each failure is noted and assigned a number indicating its
position in the failure sequence (e.g., 1 = first failure
occurring in sample, 2 = second failure occurring in sample,
ete.).
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15.2.3 Since the first specimen failure in a sample of specimens is
an estimate of the percent of the population of equipments
which would fail if the total population was tested, a rank
mist be assigned to each failure. The Median Rank, or rank
whose probability of over-estimating (or underestimating)
the percent of the total population shat would fail at a
given stress level is 0.5, i1s assigned to each failure. The
Median Ramk for each failure in a sample of ten is deter
mined from the following table: '

Failure Median

Number Rank(%)
1 6.7
2 16.3
3 2.9
L 35.6
5 45,2
6 54.8
7 64 .4
8 .1
Ref. Source: (2) 9 83.7
10 93.3

15.2.4 The Median Ranks are plotted on Weibull probability peper

(% failed vs. % increase above relisbility boundary levels.)

15.2.5 A straight line drawn in the direction of the array is made
such that the arrsy is split 50-50. This line is a best
estimate of the failure distribution of the equipment type
under test.

15.2.6 An upper 90% confidence point is plotted for each failure
as follows:

(a) From the following table of 10% ranks (reference 3),
for a sample of size ten determine the 10% rank for
the first failure. '

Failure 10%

Number Ranks(%)
1 1.1
2 5.5
3 11.5
L 18.8
5 26.7
6 35.4
7 4.8
8 55.0
9 66.3
10 79.4
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15.2.6 (Continued)

(b) Draw a horizontal line from the 10% rank value on the
ordinate to the best estimate line (AB on Figure 1A).

(c) Draw a horizontal line from the Median Rank value of
the first failure to the ordinate (CD).

(d) Draw a vertical line through point B.

(e) The intersection of this vertical line and line (CD)
is the upper 90% confidence point for the first feilure
in ten (E) equipments. The following statement can now
be made: There is a 90% probability that no more than
6.7% of the failure of this type equipment will occur

at a stress level below S.

(£f) The above procedure is utilized to determine the
upper 90% confidence point for each of the remaining
nine failures.

15.2.7 Connect the ten confidence points with a smooth curve to
produce an upper 90% confidence band.

15.2.8 Extend the confidence curve until it intersects the % failure
axis (1.001 x reliability boundary levels).

15.2.9 If the ordinate value of this point of intersection is
greater than 5%, the testing has demonstrated that the
equipment does not meet its reliability requirements. If
the ordinate value of the point of intersection is less
than or equal to 5%, the equipment is considered to have
met its reliability requirements.

15.3 Sample Problem. - Ten equipment A's have successfully been
taken through one mission simulation at the reliability
boundary conditions of 0.08" D.A. sinusoidal vibration at
a constant frequency of 100 c.p.s., and a temperature of
SOOC. Upon completion of this simulation, the equipments
were subjected to incremental increases in stress such that
each increment represented a lO% increase in the severity
of each environment (Figure 2). In the case of temperature,
the 10% increments were based upon the equipment operating
band of 0°C to +50°C. Failures were encountered at the
following increments above the reliability boundary:

. 109 60%
. o T0%
T0%
80%
90%

W
2
<
OO O O
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These bpercentage increases gbove the relisbility boundary

may be converted to inches D.A. and degrees F by the table
below:

& D.A. °c
o 100% 0.160 100
i . 0.152 95 S
z _80% 0.144 90 e.g., 60% increase in
S TR 0.136 85 stress above the reli-
o 60% 0.128 80 &bility boundary is equal
g _50% 0.120 75 to a 0.128" D.A. sinus-
4 Low 0.102 70  oidal vibration at
9 30% 0.104 65 100 c.p.s. and a temper-
H  20% 0.096 ) 60 ature of 80° (.
104 0.088 55
Rel. Bound 0.080 50

The Median Ranks for these failures are determined as in
15.2.3, and are plotted on Weibull probability paper
(Figure 3). A straight line fit is made to the Median
Rank points such that the array is split 50-50. The upper
90% confidence points are plotted as described in 15.2.6
and a smooth curve is drawn to connect these points. The
curve is extended in the direction of the percent failed
axis and intersects this axis at a percent failure value
of approximately 2.75 percent. Therefore, the equipment
is considered to have demonstrated complisnce with the
reliability requirements (no more than 5% failures below
the reliability boundary at 90% confidence).

Refarencac -

(1) A Summary of Some New Techniques on Failure Analysis. -
John H. K. Kao, Proceedings of the Sixth National
Symposium on Reliability and Quality Control, Pages
190-201, 1960. | ‘

(2) The Median Ranks of Sample Values in Their Population
With An Application to Certain Fatigue Studies. -
Leonard G. Johnson, Research Laboratories Division,
General Motors Corporation, Detroit, Michigan.

(3) Pearson, E. S. and Hartley, H. 0. (ed.) Biometrika
Tables for Statisticians, Table 17, Volume I,
Cambridge University Press, 195k.
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TABLE II FAILURE EFFECT ARALYSIS
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VENDOR REQUIREMENTS

FUEL CELL ASSEMBLY,

ELECTRICAL POWER SUBSYSTEM

FOR

LUNAR EXCURSION MODULE

LVR-~390-2 29 April 1963

SECTION F - TERMS AND CONDITIONS

This section presents the legal clauses required by
Grumman Procurement Policy as modified by the prime
contract.
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ARTICZE . - DEFINITIONS

Unless the context otherwise requires, as used herein, the following terms
shall have the meanings set forth below:

(a) The term "Govermment" means United States of America.

(b) The term "Administrator" means the Administrator or Deputy Adminis-
trator of the National Aeronautics and Space Administration; and the
term "his duly authorized representative’’ means any person cr persons or
board {other than the Contracting Officer) authorized to act for the
Administrator.

(¢) The term "Contracting Officer" means the person who has executed the
' prime contract on behalf of the Govermment, and any other officer
or civilian employee who is a properly designated Contracting Officer;
and the term includes, except as otherwise provided in this purchase
order, the authorized representative of the Contracting Officer acting
within the 1limits of his authority.

(d) The term "prime contract" means the contract with the Government under
which this purchase order has been issued.

{e) The %erx "NASA" means the National Aeronautics and Space Administration.
(£) The term "Grumman" meens Grumman Aircraft Engineering Corporation.

(g) The term "Vendor" includes the term "Subcontractor" and means the
individual, firm, or czoporation to whom this purchase order is addressed
end who is to furnish to Grumman the supplies and/or services procured
under this purchase order.
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ARTICLE 2 - LIMITATION OF COST

{a) It is estimeted that the total cost go Grumman, exclusive of any fixed
fee, for the performance of this purchase order will not exceed the
estimated cost set forth in the Schedules, and Vendor agrees to use its
best efforts to perform the work specified in the Schedule and all obli-
gations under this purchase order within such estimated cost. If at
any time Vendor has reason to believe that the costs which it expects
to incur in the performance of this purchase order in the next succeeding
60 days, when added to all costs previously incurred, will exceed T5% of
the estimated cost then set forth in the Schedule, or if at any time,
Vendor has reason to believe that the total cost to Grumman, exclusive
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ARTICLE 2 - (a) (Continued)

(v)

of any fixed fee, for the performance of this purchase order will be
substantially greater or less than the then estimated cost thereof,
Vendor shall notify Grumman in writing to that effect, giving its revised
estimate of such total cost for the performance of this purchase order.

Grumman shall not be obligated to reimburse Vendor for costs incurred

in excess of the estimated cost set forth in the Schedule, and Vendor
shall not be obligated to continued performance under the purchase
order, or to incur costs in excess of the estimated cost set forth

in the Schedule, unless and until Grumman shall have notified Vendor

in writing that such estimated cost has been increased, and shall have
gspecified in such notice a revised estimated cost which shall thereupon
constitute the estimated cost of performance of this purchase order.
When and to the extent that the estimated cost set forth in the Schedule
has been increassed, any cost incurred by Vendor in excess of such
estimated cost prior to the increase in estimated cost shall be allowable
to the same extent as if such cost had been incurred after such increase
in estimated cost.

ARTICLE 3 = ALLOWABLE COST, FEE AND PAYMENT

Articles 3A and 3B are alternates. Article 3A applies in the event that
this purchase order is issued on a cost plus a fixed fee basis, and Article
3B applies in the event that this purchase order is issued on a cost plus
incentive fee basis.

ARTICLE 3A - ALLOWABLE COST, FIXED FEE AND PAYMENT

(a)

For the performsnce of this purchase order, Grumman shall pay to Vendor:

(1) The cost thereof, both direct and indirect, (hereinafter referred
to as "allowable cost") determined to be allowable in accordance
with

(A) Part 2 of Section XV of the Armed Services Procurement
Regulation (ASPR) as in effect on the date of this purchase
order and which cost shall be that which is approved by
Vendor's cognizant Government Audit Agency and accepted by
cognizant Contracting Officer(s) as cost of Vendor in per-
forming this purchase order; and

(B) The terms of this purchase order; and

(2) Such fixed fee, if any, as may be provided for in this purchase
order.
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ARTICLE - (b) (Continued)

(b)

(a)

(e)

Once each month (or at more frequent intervals, if approved by Grumman )
Vendor may submit to Grumman in such form and reasonable detail as
Grumman may require, an invoice supported by a statement of cost incurred
by Vendor in the performance of this purchase order and claimed to
constitute allowable cost. The invoice shall be certified by an
authorized responsible official of Vendor.

(l) As promptly as may be practicable after the receipt of each invoice
and statement of cost Grumman shall, except as otherwise provided
in this purchase order, and subject to the provisions of paragraph
(d) below, make provisional payment thereon as approved by Grumman.

(2) Payment of the fixed fee, if any, shall be made at the time of
each payment to Vendor on account of allowable cost. Vendor shall
be paid an amount which is in the same ratio to the total fixed
fee as the related payment being made on account of allowable cost
is to the total estimated cost of performance of this purchase
order; provided, however, that after payment of 85% of the fixed
fee set forth in the Schedule, further payment on account of the
fixed fee shall be withheld until a reserve of either 15% of the
total fixed fee, or $100,000, whichever is less, shall have been
set aside.

At any time or times prior to final payment under this purchase order,
Grumman or the Contracting Officer may have the invoices and statements

of cost audited. Each payment theretofore made shall be subject to
reduction for amounts included in the related invoices which are found

by Grumman or the Contracting Officer, on the basis of such audit, not

to constitute allowable cost. Any payment may be reduced for overpayments
or increased for underpayments, on prcoccding inveices. Vendor chall
accept as final the findings of the Contracting Officer with respect to
a2ll gllowahle cogt, subject o the article of this purrhase order entitled

"Disputes; Right of Appeal."

On receipt and approval of the invoice designated by Vendor as the
"completion invoice," and upon compliance by Vendor with all the
provisions of this purchase order (including, without limitation,

the provisions relating to patents and the provisions of paragraph

(f) below), Grummen shall promptly pay to Vendor any balance of allow-
able cost, and any part of the fixed fee, which has been withheld
pursuant to paragraph (¢) ebove, or otherwise not paid to Vendor. The
completion invoice shall be submitted by Vendor promptly following
completion of the work under this purchase order, but in no event later
than one year (or such longer period as Grumman mey in its discretion
approve in Writing) from the date of such completion.
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ARTICLE 3A - (f) (Continued)

(f) Vendor agrees that any refunds, rebates, credits, or other amounts
(including any interest thereon) accruing to or received by Vendor
or any assignee under this purchase order shall be paid by Vendor to
Grumman, to the extent that they are properly allocable to costs for
which Vendor has been reimbursed by Grummasn under this purchase order.
Reasonable expenses incurred by Vendor for the purpose of securing
such refunds, rebates, credits, or other amounts shall be allowable
cost hereunder when approved by Grumman. Prior to final payment under
this purchase order, Vendor shall execute and deliver:

(1) An assignment to Grumman, in form and substance satisfactory to
Gruman, of refunds, rebates, credits, or other amounts (including
any interest thereon) properly allocable to costs for which

Vendor has been reimbursed by Grummasn under this purchase order;

(2)

and

A release discharging Grumman, its officers, agents, and employees
from all liabilities, obligations, and claims arising out of

or under this purchase order subject only to the following ex-
ceptions -

(4)

(3)

(c)

(D)

Specified claims in stated amounts or in estimated amounts
where the amounts are not susceptible of exact statement by
Vendor;

Claims, together with reasonasble expenses incidental thereto,
based upon lisbilities of Vendor to third parties arising out

of the performance of this purchase order; provided, that such
claims are not known to Vendor on the date of the execution

of the release; and provided, further, that Vendor gives notice
of such claims in writing to Grummen not more than 5 years

after the date of the release or the date of any notice to
Vendor thaet Grumman is prepared to make final payment, whichever
is earlier;

Claims for reimbursement of costs (other than expenses of Vendor
by reason of its indemnification of Grumman against patent
1iability), including reasonable expenses incidental thereto,
incurred by Vendor under the provisions of this purchase order
relating to patents; and

When there is included in this purchase order a clause entitled
"Date Requirements," claims pursuant to such clause when a
written request by Grummen to furnish date is made within the
one year period after final payment.




ARTICLE 3A - (g) (Continued)

(g) Any cost incurred by Vendor under the terms of this purchase order
which would constitute allowable cost under the provisions of this
article shall be inciuded in determining the amount payable under
this purchase order, notwithstanding any provisions contained in
the specifications or other documents incorporated in this purchase
order by reference, designating services to be performed or materials
to be furnished by Vendor at its expense or without cost to Grumman.

(h) Payment for overtime and shift premiums shall be made only to the
~ extent provided by NASA PR 12.102-3 (h)(1) which is incorporated herein
and made & part hereof. In order to maske the context of this clause
applicable to this purchase order, the term "Government” shall mean
"Grumman" snd the term "contract" shall mean this purchase order.

ARTICLE 3B -~ ALLOWABLE COST, INCENTIVE FEE, AND PAYMENT

(a) (1) For the performsnce of this purchase order, Grummsn shall pay
to the Vendor:

(A) The cost thereof, both direct and indirect, (hereinafter
referred to as "sllowable cost") determined to be allowable
in accordance with =

(1) Part 2 of Section XV of the Armed Services Procurement
Regulation (ASPR) as in effect on the date of this
purchase order, ana which cost shall be that which is
approved by Vendor's cognizant Contracting Officer(s)
as cost of Vendor in performing this purchase order;
and

(ii) The terms of this purchase order; and
(B) A fee determined as provided in this purchase order.
(2) The target cost, target fee, target weight and target delivery
date of this purchase are set forth in the Schedule and shall

be subject to adjustment in accordance with paragraphs (h) and
(i) below.

(3) As used throughout this purchase order the term:
(A) "Target cost" means the estimated cost of this purchase order

initially negotiated, adjusted in accordance with paragraph (h)
below;
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ARTICLE 3B - (a) (Continued)

(b)

(c)

(a)

(B) "Target fee" means the fee which was initially negotiated
on the assumption that this purchase order would be per-
formed for a cost equal to the estimated cost of this
purchase order and at the weight and on the delivery date
initially negotiasted, adjusted in accordance with paragraph
(n) below;

(C) "Target weight" means the target weight set forth elsewhere
in this purchase order, adjusted in accordance with paragraph
(nh) velow.

Once each month (or at more frequent intervels, if approved by Grumman)
Vendor may submit to Grumman, in such form and reasonable detail as
Grumman may require an invoice supported by a statement of cost incurred
by Vendor in the performence of this purchase order and claimed to
constitute allowable cost. The statement of cost shall be certified by
an authorized responsible officisl of Vendor.

(1) As promptly as may be practicaeble after the receipt of such invoice
and statement of cost, Grumman shall, except as otherwise provided
in this purchase order, and subject to the provisions of parsgraph
(a) pelow, meke provisional payment thereon as approved by Grumman.

(2) Payment of fee shall be made at the time of each payment to vendor
on account of allowable cost. Vendor shall be pald an amount which
is in the same ratio to the total target fee as the related payment
being made on account of allowable cost is to the total target cost
of this purchase order; provided, however, that after payment of
eighty-five percent (85%) of the minimum fee provided for in
paragraph (1) below, further payment on account of the fee shall
be withheld until & reserve of either fifteen percent (15%) of the
target fee, or two hundred thousand dollars ($200,000), whichever
is less, shall have been set aside.

At any time or times prior to final payment under this purchase order,
Grumman .or the Contracting Officer may have the invoices and statements

of cost audited. Each payment theretofore made shall be subject to
reduction for amounts included in the related invoice which are found

by Grumsan or the Contracting Officer, on the basis of such audit, not

to constitute sllowable cost. Any payment may be reduced for overpayments
or increased for underpayments, on preceding invoices. Vendor shall
accept as final the findings of the Contracting Officer with respect to
all allowable cost, subject to the article of this purchase order entitled
"Disputes; Right of Appeal."

On receipt and approval of the invoice designated by Vendor as the
"completion invoice,” and upon compliance by Vendor with all the
provisions of this purchase order (including, without limitation,




ARTICLE 3B - (e) (Continued)

(£)

the provisions relating to patents and the provisions of paragraph

(£) below), Grumman shall promptly pay to Vendor any balance of
allowable cost, and any part of the fee, which has been withheld
pursuant to (c5 above or otherwise not paid to Vendor. The completion
invoice shall be submitted by Vendor promptly following completion

of the work under this purchase order but in no event later than one

(1) year (or such longer period as Grumman may in its discretion approve
in writing) from the date of such completion.

Vendor agrees that any refunds, rebates, credits, or other amounts
(including any interest thereon) accruing to or received by Vendor
or any assignee under this purchase order shall be paid by Vendor to
Grumman to the extent that they are properly allocable to costs for
which Vendor has been reimbursed by Grumman under this purchase order.
Reasonasble expenses incurred by Vendor for the purpose of securing
such refunds, rebates, credits, or other amounts -shall be allowable
costs hereunder when approved by Grumman. Prior tc final payment
under this purchase order, Vendor, and each assignee under this
purchase order whose assignment is in effect at the time of final
payment under this purchase order, shall execute and deliver:

(1) An assigmment to Grumman, in form and substance satisfactory to
Grummen, of refunds, rebates, credits, or other amounts, (includ-
ing any interest thereon) properly allocable to costs for which
Vendor has been reimbursed by Grumman under this purchase order;
and

(2) A release discharging Grumman, its officers, agents, and employees
from all liabilities, obligations, and claims arising out of or
under this purchase order, subject only to the follqwing exceptions=-

(A) Specified claims in stated amounts or in estimated amounts
where the amounts sre not susceptible of exact statement by
Vendor;

(B) Claims, together with reasonable expenses incidental thereto,
based upon liabilities of Vendor to third parties arising out
of the performance of this purchase order; provided that such
claims are not known to Vendor on the date of the execution
of the release; and provided further that Vendor gives notice
of such claims in writing to Grumman not more than five (5)
years after the date of the release or the date of any notice
to Vendor that Grumman is prepared to make final payment,
whichever is earlier;

(C) Claims for reimbursement of costs (other than expenses of
Vendor by reason of its indemnification of Grumman against
patent lisbility), including reasonable expenses incidental
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ARTICIE 3B - (f) (Continued)

(g)

(h)

(1)

(¢) +thereto, incurred by the Vendor under the provisions of this
purchase order relating to patents; and

(D) When there is included in this purchase order a clause
entitled "Data Requirements," claims pursuant to such clause
when a written request by Grumman to furnish data is made
within the one year period after final payment to Grumman
under the prime contract.

Payments under the assignment and the claims excepted from the
release shall be subject to adjustment by reason of the adjust-
ment of fee in accordance with paragraph (i) below.

Any cost incurred by Vendor under the terms of this purchase order
which would constitute allowable cost under the provisions of this
clause shall be included determining the amount paysble under this
purchase order, notwithstanding any provisions contained in the
specification or other documents incorporated in this purchase order
by reference, designating services to be performed or materials to be
furnished by Vendor at its expense or without cost to Grumman.

When the work under this purchase order (including any supplies or
services which are ordered separately under, or otherwise added to,
this purchase order) is increased or decreased by purchase order

“modification, appropriate adjustments in the target cost, target

fee, target weight and target delivery date shall be set forth in an
amendment to this purchase order.

The fee payable hereunder shall be the target fee increased by *(A)
cents for every dollar by which the total alloweble cost is less

than the target cost or decreased by *(B) cents for every dollar by
which the total sllowable cost exceeds the target cost, increased by
#*(C) dollars for every pound by which the total weight is less than
the target weight or decreased by *(D) dollars for every pound by
which the total weight exceeds the target weight, and increased by
*(E) dollars for every day that delivery precedes the target delivery
date or decreased by *(F) dollars for every day that delivery is after
the target delivery date. In no event shall the fee be greater than
*(G)%, nor less than *(H)%, of the target cost; and within these
limits such fee shall be subject to adjustment by reason of increase
or decrease of total allowable cost, on account of payments under the
assignment required by paragraph (fs (1) ebove, and claims excepted
from the release required by paragraph (f) (2) above.




ARTICLE 3B - (j) (Continued)

(3

(k)

Any reference in this purchase order to the article entitled "Allow-
able Cost, Fixed Fee and Payment' shall be interpreted as a reference
to this article, any reference in this purchase order to the term
"estimated cost" shall be interpreted as a reference to "target cost"
and any reference in this purchase order to the term "fixed fee" shall
be interpreted as a reference to "target fee."

Payment for overtime and shift premiums shall be made only to the
extent provided by NASA PR 12.102-3 (h)(1) which is incorporated
herein and made a part hereof. In order to make the context of this
clause applicable to this purchase order, the term "Government" shall
mean "Grumman" and the term "contract" shall mean this purchase order.

* See Schedule

ARTICLE L4 < CHANGES

L mmaama " ——— " - _

(a)

()

Grummen may st any time, by a written order, signed by Grumman's
Menager of Procurement, and without notice to the sureties, if any,
make changes, within the general scope of this purchase order, in
any one or more of the following:

(1) Drawings, designs, or specifications, where the supplies to be
furnished are to be specially manufactured for Grumman in
gecordance therewith;

(2) Method of shipment or packing;

(3) Place of inspection, delivery or acceptance;

(4) Amount of Grumman and/or Government Furnished Fropeity;

(5) Quantity of supplies; and

(6) Delivery schedule.

If any such change causes an increase or decrease in the estimated

cost of, or the time required for, the performance of any part of

the work under this purchase order, whether changed or not changed
by any such written order, or otherwise affects any other provision
of this purchase order, an equitable adjustment shall be made:

(1) 1In the estimated cost or delivery schedule, or both;

(2) In the amount of any fixed fee to be paid to the Vendor; and

(3) In such other provisions of this purchase order as may be so

affected, and this purchase order shall be modified in writing
accordingly.
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ARTICIE Lk - (c¢) (Continued)

(e) Any claim by Vendor for adjustment under this article must be asserted
within 30 days from the date of receipt by Vendor of the notification
of change; provided, however, that Grumman, if it decides that the
facts justify such action, may receive and asct upon any such claim
asserted at any time prior to finsl payment under this purchase order.
However, nothing in this article shall excuse Vendor from proceeding
with this purchase order as changed.

(d) Notwithstanding the provision of paragraph (b) above, no increase in
the fixed fee shall be made due to any change of the type contemplated
by subparagraph (1) of paragraph (a) sbove unless such change affects
the estimated cost by more than that portion of the estimated cost set
forth in the Schedule hereof.

ARTICLE 5 -~ STANDARDS OF WORK

The Vendor agrees that the performance of work and services pursuant to the
requirements of this purchase order shall conform to high professional
standards.

ARTICLE 6 — INSPECTION, CORRECTION OF DEFECTS

(a) A1l work under this purchase order shall be subject to inspection and
test by Grumman and the Government (to the extent practicable) at all
times (including the period of performance) and places, and in any

" event prior to acceptance. Vendor shall provide maintain an inspection
system acceptable to Grumman and Government, covering the work hereunder.
Grummen and/or the Government, through any of its suthorized repre-~
sentatives, may inspect the plant or plaents of the Vendor or of any of
its subcontractors engaged in the performance of this purchase order.

If any inspection or test is made by Grumman and/or the Government on

the premises of the Vendor or any of its subcontractors, Vendor shall
provide and shall require his subcontractors to provide all reasonable
facilities and assistance for the safety and convenience of the Grumman
and/or Government inspectors in the performance of their duties. All
inspections and tests by Grumman and/or the Goverrment shall be performed
in such & manner as will not unduly delay the work. In the performance
of the work required herein, Vendor agrees to give access to and cooperate
with other subcontractors under the prime contract and other prime con-
tractors to be designated by NASA Manned Spacecraft Center (hereinafter
referred to as NASA/MSC) which other prime contractors shall assist
NASA/MSC in the technical monitoring of progress required and in the
systems coordination which is necessary for the accomplishment of
responsibilities to be assigned to these other prime contractors. It

is expressly understood that such other prime contractors shall not be
empowered to effect any changes or issue any directions to Vendor for

the work required by this purchase order. Such change and /or directions
shall be made in accordance with the clause of this purchase order as

.7 be appropriate.
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ARTICIE 6 - (b) (Continued)

(b) If supplies are ready for delivery hereunder prior to completion of
the qualification tests required by this purchase order or by any
prior purchase order with Vendor for supplies of the type to be
delivered hereunder, Grumman may nevertheless provisionally accept
guch supplies upon (i) satisfactory completion by Vendor of the
acceptance tests for the supplies concerned; (ii) tender by Vendor
of the supplies, completed and ready for shipment; and (iii) final
inspection of the supplies by Grumman. In the event that supplies
have been provisionally accepted hereunder, Vendor shall, as a
condition precedent to final acceptance, be obligated to complete
such qualification tests successfully and to incorporate in all
such supplies, (i) corrections of a type required to pass
qualification tests; and (ii) replacements for non-approved,
non-standard perts. At any time during performance of this purchase
order, but not later than seven months after final scceptance by the
Government under the prime contract of all the end items (other than
designs, drawings or reports) delivered by Grumman incorporating
the supplied or lots of supplies under this purchase order, Grumman
may require Vendor to remedy by correction or replacement, as
directed by Grumman, any failure by Vendor to comply with the
requirements of this purchase order. Any time devoted to such
correction or replacement shall not be included in the computation
of the period of time specified in the preceding sentence, except as
provided in paragraph (d) velow. Except as otherwise provided in
paragraph (¢) below, the cost of any such replacement or correction
shall be included in allowsble cost determined as provided in the
article of this purchase order entitled "Allowable Cost, Fixed Fee
and Payment," but no additional fee shall be payable with respect
thereto. Corrected articles shall not be tendered thereafter for
acceptance unless the former tender and the requiremeni of correcticn
is disclosed. If Vendor fails to proceed with reasonable promptness
to perform such correction, u.uumuc.. '

(1) May by contract or otherwise perform such replacement or cor-
rection and charge to Vendor any increased cost occasioned
Grumman thereby, or may reduce any fixed fee payable under
this purchase order (or require repayment of any fixed fee
theretofore paid) in such amount as may be equitable under the
circumstances, or

(2) In the case of articles not delivered, may require the delivery
of such articles, and shall have the right to reduce any fixed
fee paysble under this purchase order (or to require repayment
of any fixed fee theretofore paid) in such amount as may be
equitable under the circumstances, or,

(3) May terminate this purchase order for default as provided in
the article of this purchase order entitled "Termination."
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ARTICIE 6 - (¢) (Continued)

(c)

(d)

(e)

(£)

(g)

(h)

Notwithstanding the provisions of paragraph (b) above, Grumman may

at any time require the correction or replacement by Vendor, without
cost to Grumman, any failure by Vendor to comply with the requirements
of this purchase order, if such failure is due to fraud, lack of

good faith or willful misconduct on the part of any of the Vendor's
directors or officers, or on the part of any of its managers, superin-
tendents or other equivalent representatives, who has supervision

or direction of (i) all or substantially all of Vendor's business,

or (1i) all or substantially all of Vendor's operations at any one
plant or separate location in which this purchase order is being
performed or (iii) a separate and complete major industrial operation
in connection with the performance of this purchase order. Grumman
mey at any time also require correction or replacement by Vendor,
without cost to Grumman, any such fallure caused by one or more
individual employees selected or retained by Vendor after any such
supervisory personnel has reasonable grounds to believe that any

such employee is habitually careless or otherwise unqualified.

Corrected supplies or replaced supplies shall be subject to this
article in the same manner and to the same extent as supplies
originally delivered under this purchase order.

Vendor shall make its records of all inspection work available to
Grumman and/or the Government during the performance of this
purchase order and for such longer period as may be speciried in
this purchase order.

Except as provided in this article and as may be provided in the
Schedule, Vendor shall have no obligation or lisbility to correct or
replace supplies or lots of supplies which at the time of delivery
are defective in materisl or workmanship or otherwise not in con-
formity with the requirements of this purchase order.

Except as otherwise provided in the Schedule, Vendor's obligation
to correct or replace Grumman-Furnished Property and/or Government-
Furnished Property (which is property in the possession of or
acquired by Grummsn and/or the Government and delivered or otherwise
made available to Vendor) shall be governed by the article of this
purchase order entitled "Grumman and/or Government Property."

If Grummen has design control over the supplies to be furnished here-
under, Vendor's system of qualify control shall comply with Grumman
Quality Control Procedure, Q.C.P. 2.11 or 2.12, as specified in the
in the Schedule, as in effect on the date of this purchase order and
such Quality Control Procedure is incorporated herein by reference
and made a part hereof.
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ARTICLE 7 -~ TERMINATION

(s) Grummsn may, at any time, by written order signed by Grumman's Manager
of Procurement, terminate this purchase order in whole or in part.

(1) Whenever Vendor is in default in the performance of this purchase
order in accordance with its terms (including in the term "default"
any such failure by Vendor to make progress in the prosecution of
the work hereunder as endangers such performance), and shall fail
to cure such default within a period of 10 days (or such longer
periods as Grumman may allow) after receipt from Grumman of a
notice specifying the default; or

(2) Whenever for any reason Grumman shall determine that such termination
is in the best interests of Grumman and/or the Government.

Any such termination shall be effected by delivery to Vendor of a notice
of termination specifying whether termination is for the default of
Vendor or for the convenience of Grumman and/or the Government, the
extent to which performance of work under the purchase order is terminated,
and the date upon which such termination becomes effective. If, after
notice of termination of this purchase order for default under (1) above,
it is determined that Vendor's failure to perform or to make progress in
performance is due to causes beyond the control and without the fault of
negligence of Verdor pursuant to the article of this purchase order
entitled "Excusable Delays," the notice of termination shall be deemed
to have been issued under (2) above and the rights and obligations of
the parties hereto shall in such event be governed accordingly.

(b) If this purchase order is terminated, settlement shall be made in
accordance with the principles and provisions of NASA Procurement
Regulations 8.702 (hereinafter referred to PR) as in effect on the date
of this purchase order except that subparagraph (f) of said NASA PR 8.702
shall not be applicable to this purchase order and except that wherever
the term "one (1) year" appears in subparagraph (c) of said NASA PR 8.702
it shall be deleted and "six (6) months" inserted in lieu thereof. 1In
applying said principles and provisions of NASA PR 8.702 the terms
"Govermment' and "Contracting Officer" shall be deemed to refer to
Grumman and the term "Contractor" shall be deemed to refer to Vendor;
provided, however, that nothing contained in this paragraph (b) shall
modify any requirement of NASA PR 8.702 that title shall be transferred
to the Government.

ARTICLE 8 - EXCUSABLE DELAYS

Vendor shall not be in default by reason of any failure in performance of

this purchase order in accordance with its terms, or any failure by Vendor to
make progress in the prosecution of the work hereunder which endangers such
performance, if such failure arises out of causes beyond the control and with-
out the fault or negligence of Vendor; provided, however, that Vendor has
rotified Grumman in writing of the cause of such failure within 10 days from
the beglnning thereof.
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ARTICLE 9 ~ DISPUTES, RIGHT COF AFPPEAL

(a) Notwithstanding any provisions herein to the contrary, if Vendor dis-
agrees with any determination of the Contracting Officer with respect
to allowable costs hereunder, Vendor shall promptly notify Grumman
thereof and the specific reasons thereof and shall furnish any relevant
information and documentation. On receipt of such notification, Grumman
shall promptly negotiate with Vendor to resolve such dissgreement. If
Grumman and Vendor agree to accept such determination by the Contracting
Officer, the Vendor shall promptly so advise Grumman in writing. In
the event that Grumman and the Vendor are unable to resolve such dis-
agreement, then Grumman agrees to negotiate with the Contracting Officer
do not reach an agreement satisfactory to the Vendor then, in that event
Grumman agrees to appeal such decision in accordance with the clause of
the€ prime contract entitled "Disputes." Grumman further agrees promptly
to furnish Vendor with a copy of such appeal and to permit Vendor to
participate fully under Grumman direction in all phases of the appeal
which affect the Vendor's interest, including preparstion of pleadings,
introduction of evidence and presentation of arguments and briefs.
Any decision upon a matter in dispute under this purchase order if
binding upon Grumman, shall also be binding upon Vendor. In no event
shall any of the foregoing be deemed to authorize Vendor a direct appeal
to the Administrator concerned or his duly authorized representative
nor shall it be deemed to authorize Grumman and/or the Vendor to pro-
secute an eppeal not arising under the prime contract under which this
purchase order is issued.

(b) Any dispute arising under this purchase order which is not settled by
agreement of the parties or pursuant to paragraph (a) above may be settled
by appropriate legal proceedings.

(c¢) All costs of any proceedings as hereinabove provided for shall be paid
by Vendor without prejudice to any right Vendor may otherwise have to
the recovery or allowance thereof. Pending any decision, appeal or
judgment referred to in this clause or the settlement of any dispute
arising under this purchase order, Vendor shall proceed diligently with
the performance of this purchase order.

ARTICLE 10 - GRUMMAN AND/OR GOVERNMENT PROPERTY

(a) Grummen shall deliver to Vendor, for use in connection with and under
the terms of this purchase order, the property described in the VR
or Specifications, together with such related data and information as
Vendor may request and as may reasonsbly be required for the intended
use of property. Any such property shall be hereinafter referred to as
"Grumman or Govermment Furnished Property," and property solely be-
longing to Grumman mey hereinafter be referred to as "Grummen-Furnished
Property," and any such property solely belonging to the Government
hereinafter may be referred to as "Government-Furnished Property."
The delivery or performance dates for the supplies or services to be
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ARTICLE 10 - (a) (Continued)

furnished by Vendor under this purchase order are based upon the
expectation that Grumman or Govermment Furnished Property suitable for
use will be deiivered to Vendor at the times stated in the delivery
schedule or, if not so stated, in sufficient time to enable Vendor to
meet such delivery or performance dates. In the event that Grumman or
Govermment Furnished Property is not delivered to Vendor by such time

or times, Grumman shall, upon timely written request made by Vendor,
make a determination of the delay occasioned Vendor and shall equitably
adjust the estimated cost, fixed fee, or delivery or performance dates,
or all of them, and any other contractural provisions affected by such
delay, in accordance with the procedures provided for in the article

of this purchase order entitled "Changes." 1In the event that Grumman

or Government Furnished Property is received by Vendor in a condition
not suitable for the intended use, Vendor shall, upon receipt thereof
notify Grumman of such fact and, as directed by Grumman, either (i)
return such property at Grumman's expense or otherwise dispose of the
property, or (ii) effect repairs of modification. Upon completion of
(1) or (ii) above, Grumman, upon written request of Vendor shall
equitably adjust the estimated cost, fixed fee, or delivery of per-
formance dates, or all of them, and any other provision of this purchase
order affected by the return or disposition, or the repair or modification,
in accordance with the procedures provided for in the article of this
purchase order entitled "Changes." The foregoing provisions for adjust-
ment are exclusive and Grumman shall not be liable to suit for breach
of contract by reason of any delay in delivery of Grumman or Government
Furnished Property or delivery of such property in a condition not
suitable for its intended use.

(b) Title to all Grumman-Furnished Property shall remain in Grumman.
Title to all Govermment-Furnished Property shall remain in the Govern-
ment. Title to all property purchased by Vendor for the cost of which
Vendor is entitled to be reimbursed as a direct item of cost under this
purchase order shall pass to and vest in the Government upon delivery
of such property to Vendor. Title to other property, the cost of which
is reimbursable to Vendor under this purchase order, shall pass to and
vest in the Government upon (1) issuance for use of such property in the
performance of this purchase order, or (ii) commencement of processing
or use of such property in the performance of this purchase order, or
(iii) reimbursement of the cost thereof by Grumman, in whole or in the
percentage prevailing by reason of the article of this purchase order
entitled "Allowsble Cost, Fixed Fee and Payment," whichever occurs
first. All Govermment-Furnished Property together with all property
acquired by Vendor, title to which vests in the Government under this
paragraph, are subject to the provisions of this article and are
hereinafter collectively referred to as "Government Property."
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ARTICLE 10 - (c¢) (Continued)

()

(a)

(e)

(£)

(g)

Title to the Grumman-Furnished Property and/or Government Property
shalil not be affected by the incorporation or attachment thereof to
any property rot owned by Grumman or the Government, nor shall such
Grumman-Furnished Property, or any part thereof, be or become a fix-
ture or lose its identity as personalty by reason of affixation to
any realty. Vendor shall comply with the provisions of the "Manual
for Control of Government Property in Possession of Contractors"
(Appendix B, Armed Services Procurement Regulation), as in

effect on the date of this purchase order, which Manual is hereby

incorporated by reference and made a part hereof.

The Grummsn-Furnished Property and/or Government Property provided
or furnished pursuant to the terms of this purchase order shall,
unless otherwise provided herein, be used only for the performance
of this purchase order.

Vendor shall maintain and administer in accordance with sound in-
dustrial practice a program for the maintenance, repair, protection
and preservation of Grumman-Furnished Property and/or Government
Property so as to assure its full availability and usefulness for
the performance of this purchase order. Vendor shall take all
reasonable steps to comply with all appropriate directions or
instructions which Grummesn or the Goverrment mey prescribe as
reasonably necessary for the protection of Grummen-Furnished Pro-
perty and/or Government Property.

Verdor shall be liable for loss or destruction of or damage to
Grumman-Furnished Property and/or Government Property in its posses-
sion or comtrol in connection with the work to be performed under

this purchase order. Vendor is required to return all Grumman-Furnished

Property and/or Government Property in as good condition as when received,

except for reasonable wear and tear or for the utilization of the
property in accordance with the provisions of this purchase order.

Grumman and/or the Government shall be at reasonable times have access
to the premises where any of the Grumman-Furnished Property or Govern-
ment Property is located.

The Grumman-Furnished Property and/or Government Property shall remain
in possession of Vendor for such period of time as is required for the
performance of this purchase order unless Grumman determines that the
interests of Grumman or the Govermment require removal of such property.
In such case Vendor shall promptly take such action as Grumman may
direct with respect to the removal and shipping of such property. In
any such instance, this purchase order may be amended to accomplish

an equitable adjustment in the terms and provisions hereof.
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ARTICLE 10 - (i) (Continued)

(1) Upon completion of this purchase order, or at such earlier dates as

(3)

(k)

may be fixed by Grumman, Vendor shall submit to Grumman in a form
acceptable to Grumman, inventory schedules covering all items of
Grumman-Furnished Property and/or Government Property not consumed

in the performance of this purchase order, or not theretofore delivered
to Grumman, and shall deliver or meke such other disposal of such
Grumman-Furnished Property and/or Govermment Property as may be directed
or authorized by Grumman. The net proceeds of any such disposal shall
be credited to the cost of the work covered by this purchase order or
shall be paid in such manner as Grumman may direct. The foregoing
provisions shall apply to scrap from Grumman-Furnished Property and/or
Government Property; provided, however, that Grumman may guthorize or
direct Vendor to omit from such inventory schedule any scrap consisting
of cutting and processing waste, such as chips, cuttings, borings,
turnings, short ends, circles, trimmings, clippings, and remnants, and.
to dispose of such scrap in accordance with Vendor's normal practice

and account therefor as a part of general overhead or other reimburse-
able costs in accordance with Vendor's established accounting procedures.

Unless otherwise provided herein, Grumman shall not be under any duty
or obligation to restore or rehabilitate, or to pay the cost of the
restoration or rehabilitation of Vendor's plant or any portion thereof
which is affected by the removal of any Grumman-Furnished Property and/
or Govermment Property.

(1) Within 60 days after delivery of the first unit(s) of supplies
called for in this purchase order, Vendor shall submit to Grumman
a list of tools completed as of the delivery of the first unit,
detailing the quantity, the description, tool number and the
individual cost (reasonably estimated if necessary) of each tool
together with the part number for which it is used. Vendor shall
identify all tools using Grumman Tool and Equipment Codes. Vendor
may use own existing identification system, in addition thereto.

(2) Thereafter, Vendor shall submit quarterly (not later than 30 days
after the end of the month of each calendar quarter) a similar
list of tools which have been completed since the submission of
the previous list. If there are no additional completed tools
to report at the date of quarterly submission, a statement to
that effect will be submitted. The completion invoice shall be
accompanied by a list of any tools completed and not previously
reported.

(3) Each list shall be certified as follows:

"We certify that we, as custodian, are accountable to Grumman

for the above tools, that they are the property of the U.S. Govern-
ment, that they have been so identified, and that they are
available for inspection by Goverrnment Representatives."
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ARTICLE 11 - PATENTS AND DATA

(a)

(b)

The clauses contained in the following paragraphs of NASA PR or other
NASA documents as in effect on the date of this purchase order (or as
otherwise indicated below or in the VR, are incorporated herein by
reference and made a part hereof: 9.105, Notice and Assistance Regarding
Patent Copyright Infringement; 9.107, Filing of Patent Applications;
9.101, Property Rights in Inventions (November 1962); 9.203-1, Rights
in Data; 9.108(a), Payment of Royalties; and in order to maske the con-
tent of these clauses applicable to this purchase order, the term
"Contractor" shall mean Vendor, the term "Contract" shall mean this
purchase order, the term "Contracting Officer" in 9.105 and 9.203-1(4)
shall mean the Contracting Officer and Grummsn; and term "government"
in 9.203-1 shall mean Government and Grumman. Vendor agrees to and
pursuant to such clause but only to the extent necessary to ensable
Grumman to fulfill its obligations under the prime contract.

Rights in Photographic Data

(1) The term "Photographic Data" as used herein includes writings,
sound recordings, pictorial reproductions, drawings or other
grephical representations, and works of any similar nature
(whether or not copyrighted) which are specified to be delivered
elsewhere in this purchase order. The term does not include
financial reports, cost analyses, and other information incidental
to purchase order administration.

(2) All Photographic Data first produced in the performance of this
purchase order shall be the sole property of the Government. The
Vendor agrees not to assert any rights at common law or equlity
and not to establish any calim to statutory copyright in such
Photograrhic Data. The Vendor shall not publish or reproduce
such Photographic Data in whole or in part or in any manner or
form, nor authorize other so to do, without the written consent
of the Government until such time as the Government may have
released such Photographic Data to the public.

(3) The Vendor agrees to grant and does hereby grant to the Government
and its officers, agents and employees acting within the scope
of their official duties, a royalty-free, nonexclusive, and irrevo-
cable license throughout the world (i) to publish, translate,
reproduce, deliver, perform, use and dispose of, in any manner,
any and all Photographic Data not first produced or composed in
the performance of this purchase order but which 1is incorporated
in the work specified to be delivered under this purchease order;
and (ii) to suthorize others so to do.
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ARTICLE 11 - (b) (Conmtinued)

(&)

(5)

(6)

The Vendor shall indemnify and save and hold harmless Grumman

and the Government, their officers, agents and employees acting
within the scope of their official duties against any liability,
including costs and expenses, (i) for violation of proprietary
rights, coryright or right of privacy, arising out of the publica-
tion, translation, reproduction, delivery, performance, use or
disposition of any Photographic Data furnished under this purchase
order or (ii) based upon any libelous or other unlawful matter
contained in such Photographic Data.

Nothing contained in this clause shall imply s license to
Gromman or the Government under any patent or be construed as-
affecting the scope of any license or other right otherwise
granted to the Government under any patent.

Paragraphs (3) and (4) above are not applicable to material
furnished to the Vendor by Grumman and incorporated in the work
furnished under the purchase order; provided, such incorporated
material is identified by the Vendor at the time of delivery of
such work.

(¢) Reporting of New Technology

(1)

As used in this clause and in the Property Rights in Inventions
clause which is incorporated in this purchase order, the following
terms have the meanings assigned:

(A) "Reportsble item” means any invention, discovery, improve-
ment or innovation, whether or not the same is susceptible
of protection under the United States patent laws, which
1s made in the performance of work under this purchase
order or in the performance of any work done upon an under-
standing in writing that this purchase order would be
awarded;

(B) "Made" means conceived or first actually reduced to practice,
and "making" means conceiving or first actually reducing to
practice;

(C) "Invention" means any reportable item which appears to
fall within a statutory class of patentable subject matter
(35 U.S.C. 101 and 171) and which has a reasonsble possibil-
ity of being patentable;

(D) "Subcontract" and "subcontractor" means any subcontract or
subcontractor of the Vendor, and includes any lower-tier
subcontract or subcontractor under this purchase order;
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ARTICLE 11 - (c¢) (Continued)

(2)

(3)

(E) When this clause end the Property Rights in Inventions
clause are included in any subcontract, "Contractor" shall
be read as "subcontractor" and "contract" shall be read as
"subcontract";

(F) "Person" means any individual, partnership, group, corpor-
ation, association, institution or other entity; and

(¢) "Administrator" includes the Administrator of NASA and his
duly authorized representative.

Vendor shall conduct a continual review of the results of the
work performed under this purchase order for the purpose of
identifying reportable items and shall furnish promptly to
Grummaen a written report concerning each reportable item.
Such & report shall include:

(A) Such technical detail as is necessary to ldentify, describe
and convey an understanding of the nature, purpose, opera-
tion and physical (electrical, chemical, etc.) characteristics
of each reportable item;

(B) A designation of each reportable item considered by the
Vendor to constitute an invention;

(C) A statement which sets forth the relationship of each
reportable item to the present purchase order work; and

(D) A statement of all apparent uses in which each reportable
item may find application.

In addition to the report required in (2) above, the Vendor shall
furnish to Grumman within one month following each semi-annual
anniversary date of this purchase order a summary of the review
activities undertaken and the results thereof which shall include:

(A) A written report as required by (2) above for each reportable
item not previously reported.

(B) A statement 1listing each subcontract containing this Reporting
of New Technology clause and the Property Rights in Inventions
clause, stating the name and address of each subcontractor,
describing the work to be performed, and giving the estimated
completion date of each subcontract.
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ARTICIE 11 - (c) (Continued)

(4) After completion of the purchase order and prior to final payment,
Vendor shall furnish a report:

(A) Listing all reportable items or certifying that there were
no reportable items; and

(B) Confirming or correcting previous information submitted
regarding subcontracts, or certifying that no such sub-
contracts were awarded.

(5) (A) In each subcontract hereunder involving research, experimental,
design, engineering or development work, Vendor shall include
the Property Rights in Inventions clause which is incorporated
in this purchase order and this clause, except for paragraph
(6) below.

(B) In each subcontract hereunder of over $50,000 which calls
for work of the type described in (5) (A), the Vendor
shall, prior to tendering final payment:

(i) Obtain from an official having authority to execute
such subcontract on behalf of the subcontractor, a
letter certifying the compliance by the subcontractor
with this clause and the Property Rights in Inventions
clause which is incorporated in this purchase order; and

(ii) Submit a copy of such letter to Grumman.

(C) In the event of refusal by a subcontractor to accept this
clause and the Property Rights in Inventions clause or
either of them, Vendor shall promptly notify Grumman of
such refusal and shall not execute the subcontract in
question until provisions have been spproved in writing
by Grumman for inclusion in said subcontract.

(D) Vendor shall, prior to final payment hereunder, furnish,
on behalf of vendor, from an official having authority to
execute such purchase order on behalf of the Vendor, a
letter certifying compliance by the Vendor with this clause
and the Property Rights in Inventions clause which is
incorporated in this purchase order.

(6) (a) Except as provided in subparagraph (B) below, if the Vendor
fails to comply with the provisions of this clause or of
the Property Rights in Inventions clause which is incorpor-
ated in this purchase order, there shall be withheld from
payment, until such failures have been corrected, either
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ARTICLE 11 - (c) (Continued)

(a)

ten percent (10%) of the amount of this purchase order, or
Pifty thousend dollars ($50,000), whichever is less. After
payment of eighty-five percent (85%) of the amount of this
purchase order, as from time to time amended, payment shall
be withheld until a reserve of either ten percent (10%) of
such amount or fifty thousand dollars ($50,000), whichever
is less, shall have been set aside, such reserve or balance
to be retained until the Vendor shall have complied with the
provisions of this clause and the Property Rights in Inven-
tions clause as aforesaid. In the event that Vendor does
not comply with the provisions aforesaeid within one year
after final payment (exclusive of the amount withheld) of
this purchase order, any amount actually withheld under the
provisions of this purchase order and asuthorized to be withe-

held under this paragraph (6) shall be deemed to be liguidated

damages for noncompliance with this clause. No amount
shell be withheld under this paragraph (6) so long as the
amount specified in this paragraph (6) is being withheld
under the provisions of this purchase order. The payment
of any amount or withholding thereof under this paragraph (6)
shall not be construed as a waiver of any rights accruing to
the Government under this purchase order.

(B) Sutparagraph (A) does not apply when the purchase order is
a no fee purchase order with an educational institution.
In no fee contracts with nonprofit institutions other than
educational institution, the percentage amount specified to
be withheld in subparagraph (A) above is reduced from ten
percent (10%) to one percent (1%).

(7) The Government may duplicate, use and disclose in any manner
and for any purpose whatsoever, and have others so do, all
reports required by peragraphs (2) and (3) of this clause.

Te prime contract contains an Authorization and Consent clause, as
defined in NASA PR 9.103(b), the benefits of which extend to this
purchase order, or any part hereof, or any amendment hereto, or any
subcontract hereunder (including any lower-tier subcontracts.

None of the supplies furnished hereunder or tools used for producing
such supplies, if specially designed for or by Grummen, shall be
duplicated for others without the prior written consent of Grumman.
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ARTICLE 12 - TRANSFER OR ASSIGNMENT PROHIBITED, SUBCONTRACTING LIMITED

(a)

(v)

(a)

This purchase order shall not, nor shall any interest therein, be
assigned or transferred by Vendor to any corporation, partnership,
individual or others without the prior written consent of Grumman.

Vendor shall not, without the prior written consent of Grumman,
place any subcontract which:

(1) Is on a cost-plus-a-fee, time and material, or labor-hour
basis; or

(2) 1Is on a fixed price basis exceeding in dollar amount $25,000;
or

(3) 1Is for the fabrication, purchase, rental, installation or
other acquisition, of any item of industrial facilities, or
is for special tooling, having a value in excess of $l,000.

Grumman may, in its discretion, ratify in writing any such subcontract;
such action shall constitute the consent of Grumman as required by
this paragraph (b).

No subcontract placed under this purchase order shall provide for
payment on a cost-plus-a-percentage-of-cost-basis.

When a subcontract is within the provisions of paragraph (b), above
and involves an amount estimated to be $100,000 or more or may be
anticipated to aggregate $100,000 or more with add-ons, Vendor shall
submit & procurement plan at least twenty days prior to Vendor
issuing any request for quotation which shall contain:

(l) A detailed statement of the proposed scope of work.

(2) An invitation list, the criteria used in establishing the list
and the proposed method of selecting the subcontractor.

(3) The estimated dollar value of the proposed procurement and the
projected dollar value which may normally be expected to result
from this procurement.

(4) The type of subcontract, i.e., Cost, Cost-Plus-Fixed-Fee, Fixed
Price, etc.

(5) The estimated period of performance and, where such period
extends beyond the period for which funds are allotted to this
purchase order, the proposed limitation upon funds payable
under the subcontract.
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ARTICLE 12 -~ (d) (Continued)

(e)

(£)

(g)

(6) A statement of the rights to data accruing to the National
Aeronautics and Space Administration under the proposed sub=-
contract.

(7) A statement of the Rights of Access to subcontractor's plants
by other prime contractors.

(8) The reporting requirements to be included in the proposed sub-
contract.

(9) Items of unusual nature pertaining to this proposed subcontrac
and all other information necessary to present a complete picture
of the proposed procurement.

No arrsngement as to sukcontract award of those subcontracts described
in this paragraph (d) shall be made by Vendor prior to receipt of
conzent from Gruman. The above information shall be submitted upon
request on any other proposed subcontract referred to in (b) gbove.

The Vendor shall give Grumman immediate notice in writing of any
action or suit filed, and prompt notice of any claim made against
the Vendor by any subcontractor or Vendor which, in the opinion of
the Vendor, may result in litigation, related in any way to this
purchase order with respect to which the Vendor may be entitled to
reimbursement from Grummen.

The Vendor shall (i) insert in each price redetermination or incentive
price revision subcontract hereunder the substance of the "Limitation
on Payments" provision set forth in paragraph (j) of the clause
described by Section T.108 of the NASA Procurement Regulation,
including subparagraph (%) thereof, modified to omit mention of the
Goverrment and reflect the position of the Vendor as purchaser and

of the Government and reflect the position of the Vendor as purchaser
and of the subcontractor as Vendor, and to omit that portion of
subparagraph (3) thereof relating to tax credits, and (ii) include in
each cost-reimbursement type subcontract hereunder a requirement that
each price redetermination and incentive price revision subcontract
thersunder will contain the substance of the "Limitation on Payments"
provision, including subpsaragraph (4) thereof, modified as outlined
in (i) above.

To facilitate small business participation in subcontracting under
this purchase order, the Vendor agrees to provide progress payments
or the fixed price types of subcontracts of those subcontractors

which are small business concerns, in conformity with the standards

for customary progress stated in paragraphs 503 and 514 of Appendix E
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ARTTCLE 12 - (g) (Continued)

ot the Armed Services Procurement Regulation, as in effect on the
date of this purchase order. The Vendor further agrees that the need
for such progress payments will not be considered as a handicap or
adverse factor in the award of subcontracts.

(h) The substance of paragraphs (d), (e) and this paragraph (h) shall
e included in each subcontract hereunder which involves an amount
estimated to be $100,000 or more or may be anticipated to aggregate
$100,000 or more with add-ons, modified to reflect the position of
subcorntractors or vendors.

ARTICLE 13 - ADDITTONAL NATTIONAL AERONAUTICS AND SPACE ADMINISTRATION
PROCUREMENT REGULATIONS, CLAUSES

(a) The contract clauses contained in the following paragraphs of the
NASA PR, as in effect on the date of this purchase order, are
incorporated herein by reference and made @ part hereof: 1.307.2
Priorities, Allocations and Allotments; 1.707-3(b), Small Business
Subcontract Programs; 6.104=5, Buy American Act; T.103-13, Re-
negotiation; 7.103~19, Officials not to Benefit; 1.503, Covenant
Agzingt Contingent Fees; 7.10&-4, Notice to the Government of Labor
Disputes; T-104.11(a), Excess Profit; T7.204=12 Security Requirements;
1.707-3(2), Utilization of Small Business Concerns; T.104k-20,
Utilization of concerns in Labor Surplus Areas; T7.203-T7, Records;
12.203, Convict Labor; 12.604, Walsh-Healey Public Contracts Act;
12.802, Nondiscrimination in Employment.

In all such clauses, where necessary to meke the context applicable
to this purchase order, the term "Contractor" and equivalent phrases
shall mean "Vendor," and the terms "Government" end "Contracting
Ofticer" and equivalent phrases shall mean "Grummen'.

(v) Contrsct Work Hours Standards Act - Overtime Compensation

This purchase order, to the extent that it is of a character specified
in the Work Hours Act of 1962 (Public Law 87-581, 76 Stat. 357=-360)
and is not covered by the Walsh-Healey Public Contracts (41 U.S. Code
35-L45), is subject to the following provisions and to all other
provisions and exceptions of said Work Hours Act of 1962.

(1) Overtime requirements

No Vendor or subcontractor contracting for any part of the pur-
chase order work shall require or permit any laborer or mechanic
to be employed on such work in excess of eight hours in any
calendar day or in excess of forty hours in any workweek unless
such laborer or mechanic receives compensation at a rate not
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ARTICLE 13 - (b) (Continued)

(2)

(3)

(%)

less than one and one-half times his basic rate of pay for all
hours worked in excess of eight hours in any calendar day or
in excess of forty hours in such workweek, whichever is the
greater number of overtime hours.

Violations; liability for unpaid wages; liquidated damages

In the event of any violation of the clause set forth in paragraph
(1), the Vendor and any subcontractor responsible therefore

shall be liable to any affected employee for his unpaid wages.

In addition, such Vendor or subcontractor shall be liable to

the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to
such territory), for liquidated damages. Such liquidated damages
shall be computed, with respect to each individual laborer or
mechanic employed in violation of the clause (1), in the sum of
$10 for each calendar day on which such employee was required or
permitted to work in excess of eight hours or in excess of forty
hours in a workweek without payment of the overtime wages
required by the clause (l).

Withholding for unpaid wages and liquidated damages

The Federal agency for which the purchase order work is done or
by which financisl assistance for the work is provided may with-
hold, or cause to be withheld, from any monies payable on account
of work performed by the Vendor or subcontractor, the full amount
of wages required by the purchase order and such sums as may
administratively be determined to be necessary to satisfy any
ligbilities of such Vendor or subcontractor for liquidated
damages as provided in clause (2).

Insertion of clauses in subcontracts

The Vendor agrees to insert the foregoing clauses (l), (2) and
(3), and this clause (h), in a8ll subcontracts.

ARTICLE 14 - LIMITATION OF REPORTS

The reporting requirements of this purchase order are subject to the
Government Printing and Binding Regulations published by the Joint Com=
mittee on Printing, Congress of the United States, and the Vendor shall be
governed accordingly.
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ARTICLE 15 - LIMITATION OF GRUMMAN'S OBLIGATION

(a)

(b)

(c)

(a)

It is estimated that the total cost to Grumman, inclusive of any
fixed fee, for the performance of this purchase order will not
exceed the estimated cost and fixed fee set forth in the Schedule
and the Vendor agrees to use its best efforts to perform the work
specified in the Schedule and all obligations under this purchase
order within such estimated cost. The fixed fee for complete
performance of this purchase order is specified in the Schedule.

The sum presently availeble for payment and allotted to this pur-
chase order, the items covered thereby and the period of performance
which it is estimated the allotted amount will cover, are specified
in the Schedule. It is anticipated that from time to time addi-
tional funds will be allotted to this purchase order up to the full
estimated cost, including any fixed fee. When additional funds are
allotted from time to time for continued performance of the work,
the parties shall agree as to the applicable estimated period of
purchase order performance which shall be covered by such funds and
the purchase order Schedule amended accordingly. The Vendor agrees
to perform or have performed work on this purchase order up to the
point at which in the event of termination of the purchase order for
the convenience of Grumman or the Government pursuant to the clause
of this purchase order entitled "Termination," the total amount paid
and payable by Grumman pursuant to any settlement including cost and
fixed fee under paragraph (e) of such clause would, in the exercise
of reasonable judgment by the Vendor, approximate the total amount
at the time allotted to this purchase order. The Vendor shall not
be otligated to continue performance of the work beyond such point.

Crumman shall not be obligated to reimburse the Vendor for costs
incurred (including amounts payable in respect to subcontracts and
termination settlement costs) and to pay any fixed fee to which the
Vendor may be entitled in excess of the total amount from time to
time allotted to this purchase order. However, when and to the
extent that the total amount allotted to this purchase has been
increesed, any costs incurred by the Vendor and any fixed fee to
which the Vendor may be entitled, prior to the increase and in
excess of the amount previously allotted shall be allowable to the
same extent as if such costs had been incurred and fee earned after
such increase in amount allotted

In the event funds allotted are considered by the Vendor to be
inadequate to cover the work to be performed for the period set
forth in the Schedule, the Vendor shall notify Grummen in writing
when within the next thirty (30) days the work will reach a point,
at which, in the event of terminstion of this purchase order for
the convenience of Grumman or the Government pursuant to the clause
of this purchase order entitled "Termination" the totel amount paid
and payable by Grumman pursuant to a settlement including cost and
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ARTICIE 15 - (4) (Continued)

(e)

(£)

(g)

fixed fee under paragraph (e) of such clause will approximate eighty-
five percent (85%) of the total amount then allotted to the purchase
order. The notice shall state the estimated date when such point will
be reached and the estimated amount of additional funds required to
continue performance for the period set forth in the Schedule. The
Vendor shall, thirty (30) days prior to the end of the period specified
in the Schedule, advise Grummen in writing as to the estimated amount

of additional funds which will be required on the basis of the obligation
for performance in accordance with paragraph (b) of this clause, for

the timely performance of the work under the purchase order for such
further period as may be specified in the Schedule or otherwise agreed
to by the parties. If, after such notification, additional funds are
not allotted by the end of the period set forth in the Schedule, or

an agreed date in substitution therefore, Grumman will, upon written
request of the Vendor, terminate this purchase order on such date, or

on & date to be specified in such request, on which the Vendor, in the
exsrcise of his reasonable judgment, estimates that he will have dis-
charged his obligation to perform hereunder in accordance with paragraph
(v) of this clause, whichever is later, pursuent to the provisions of
the clause of this purchase order entitled "Termination."

When additional funds are allotted from time to time for continued
performance of the work under this purchase order, the parties shall
agree as to the applicable period of purchase order performance which
shall be covered by such funds, and the provisions of paragraph (b),
(¢), and (d) of this clause shall apply in like manner to such addi-
tional allotted funds and substituted date pertaining thereto, and
the purchase order shall be amended accordingly.

Grummen mey at any time prior to termination allot additional funds,
for this purchase order, and, with the consent of the Vendor, after
notice of termination, may rescind such termination in whole or in
part, and allot additional funds for this purchase order.

In the event that sufficient amounts are not allotted to this pur=-
chase order to allow completion of the work contemplated by this
purchase order, theVendor shall be entitled, subject to the
limitations of parsgraph (c) of this clause, to a percentage of the
fixed fee set forth in the Schedule equivalent to the percentage of
completion of the work contemplated by this purchase order.

Nothing in this clause shall affect the right of Grumman to terminate
this purchase order pursuant to the clause of this purchase order
entitled "Terminstion."
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ARTICLE 15 - (i) (Continued)

(i) For the purpose of this clause, the allotment(s) specified in the
Schedule shall not be decreased without the consent of the Vendor.

(j) This clause shall be applicable and the clause of this purchase
order entitled "Limitation of Cost" inapplicable until such time
as an amount equal to the total estimated cost and fee set forth
in the Schedule is allotted to this purchase order and thereafter
the clause of this purchase order entitled "Limitation of Cost"
shall be applicable and this clause inapplicable.

ARTICLE 16 - DATA REQUIREMENTS

(a) To the extent that the following data are not elsewhere required
to be furnished to Grummen under this purchase order, and is of the
type retained by Vendor in the normasl course of business, the Vendor,
upon written request of Grumman st any time during purchase order
performence or within one year after final payment to Grumman urider
the prime contract, shall furnish the following:

(1) A set of engineering drawings necessary to enable reproduction
or, where sppropriate, manufacture of any equipment or items
furnished under the purchase order (other than components or
items of standard commercial design or items fabricated hereto=-
fore); or a set of flow sheets and engineering drawings
necessary to enable performance of any process developed under
the purchase order. Such set(s) of drawings and flow sheets
shall be reproducible copies incorporating all changes made in
the equipment or process in the form in which it was delivered
to Grummsn.

(2) Any of the following data which are necessary to explain or
help Grumman technical persomnel understand any equipment,
items or process developed under the purchase order and fur-
nished to Grumman:

(A) A copy (which shall be a reproducible master if one is so
requested) of drawings and other technical data used in
or prepared in connection with the development, practice
and testing of any process or processes required under the
purchase order, or with the development, fabrication,
(other than items of standard commercisl design or items
fabricated heretofore), is required under the purchase
order.

(B) A report of all studies made in planning the work, and in
developing background research for the work, including
citation references to all such background research, and
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ARTICLE 16 - (a) (Continued)

(t)

& copy of all compilations, digests or analyses of such
background research compiled in connection with the
performance of this purchase order.

(C) 'A copy (which shall be a reproducible master if one is
s0 requested) of design studies, research notes, para-
meter and tolerance studies, drawings, including Vendor's
indentification of symbols and markings, specifications,
test results and any other technical information used in
any research, development, design, engineering, and test-
ing required in the performance of this purchase order,
including test equipment and related items, together with
any information as to safety precautions which may be
necessary in connection with the manufacture, storage, or
use of the equipment, material, or process, if any, in the
event that any equipment, material or process is the
subject of research under this purchase order. The Vendor
shall not be required to furnish any background date which
may be described in (B) or (C) above unless such data are
essentiel and closely related to the purchase order work.

All reports, data, and recorded information which are required to
be furnished by the Vendor under this provision, as well as all
other reports of a technical nature required to be furnished under
this purchase order, are "Subject Data' within the meaning of the
clause incorporated by reference in this purchase order entitled
"Rights in Data'.

Nothing contained in this "Data Requirements'" clause shall require
the Vendor to deliver (1) any data, the delivery of which is excused
by paragraph (i) of the clause incorporated by reference in this
purchase order entitled "Rights in Data"; or (2) data previously
developed by parties other than the Vendor, independently of this
purchase order and acquired by Vendor prior to this purchase order
under conditions restricting Vendor's right to disclose the same.

If any of the data requested is in the public domein or copyrighted,
it will be sufficient for the Vendor to identify the data and furnish
a citation as to where it may be found.

Any reproducible copies requested under this "Data Requirements"
article shall be of a type and prepared in accordance with good
comme:reinl practice.

In the event Grumman requests the delivery of data by the Vendor,

as contemplated by (a) above, prior to final payment, such request
shall be treated as a change under the clause of this purchase

order entitled "Changes" and an equiteble adjustment in the estimated
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ARTICLE 16 - (e) (Continued)

1

cost and any fixed fee shall be made to cover the cost of preparing
drawings called for in (a) (1) above, and of collecting, preparing,
editing, duplicating assembling, and shipping the date requested under
(a) above, but only to the extent that the Vendor warrants that such
costs were not included in the estimated cost and fixed fee of the
purchase order. The Vendor shall comply with requests of Grumman made
under (a) above, within one year following final payment to Grumman
under the Prime Contract, provided, that suitable provision is made for
reimbursement of the additional costs of complying with such request,
together with a reasonable fee, such additional costs being limited
to the costs set forth above, and warranted to have been excluded
from the estimated cost and fixed fee of the purchase order. Any

ad justment or payment under this paragraph (e) shall not include

any amount for the value of the data, as distinguished from the

costs set forth above.

ARTICLE 17 - VENDOR'S INDEPENDENT RESEARCH PROGRAMS

Any invention made in the performance of any work by the Vendor under

the Vendor's own product improvement program or the Vendor's independent
research program, even though supported by an allowance of costs for such
program as a part of the overhead costs hereof, will not be subject to the
"Property Rights in Inventions" clause of this purchase order unless said
work is identified in wiring as being requested in the performance of this
purchase order.

ARTICLE 18 - INCENTIVE PROVISIONS

(a)

(v)

(e)

Grumman shall have the right, upon written notice to the Vendor, to
require the Vendor to enter into negotiations concering the incor-
porations of appropriate incentive provisions into the purchase order.

The Vendor may request at any time that negotiations be entered into
concerning appropriate incentive provisions.

If such negotiations result in an agreed incentive provision, it will
be incorporated herein by an amendment to the purchase order.

ARTICLE 19 - PLACE OF PERFORMANCE

(a)

(v)

The Vendor shall perform all work called for herein at the Vendor's
plants as set forth elsewhere in this purchase order except for work
to be accomplished by subcontractors.

The Vendor shall promptly notify Grumman of any contemplated change in

location for the performance of work from the locations designated above.

Prior approval of Grumman shall be obtained by the Vendor before making
any change in location for the performance of work herein, if the cost
of performing such work is estimated to exceed $50,000.
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ARTICLE 20 - VISITS TO VENDOR'S PLANTS

Authorized representatives of Grummen and NASA shall have the right to
visit the Vendor's and its subcontractors' plant(s) at any time during

the performsnce of this purchase order for the purpose of making any in=-
spections or obtaining any information. Prior notification of such visits
shall be given Vendor's personnel to minimize interference with normal
operations of such plant(s).

ARTICLE 21 - RELEASE OF NEWS INFORMATTON

No news release, public announcement, denial or confirmation of some or part
of the subject matter of this purchase order or any phase of any program
hereunder shall be made without the prior approval of Grumman.

ARTICLE 22 - VENDOR AND SUBCONTRACTOR COST OR PRICING DATA

(&) (1) The vendor shall require, under the situations described in
(2) below, unless exempted under the exceptions set forth in
(3) below, each subcontractor under this purchase order to
submit cost or pricing data and to certify that, to the best
of his knowledge and belief, such cost or pricing data are
accurate, complete and current.

(2) The cost or pricing data called for under (1) above shall be
submitted prior to (i) the award of each subcontract the
price of which is expected to exceed $100,000 and (ii) the
pricing of each change or modification to a subcontract under
this purchase order for which the price adjustment is expected
to exceed $100,000.

(3) Cost or pricing data need not be furnished pursuant to this
paregraph (2) where (i) Vendor has not been required to furnish
cost or pricing data and to certify that it is accurate,
complete and current; and (ii) the price or price adjustment is
based on adequate price competition, established catalog or
market prices of commercial items sold in substantial quantities
to the general public, or prices set by law or regulation.

(4) 1In submitting the cost or pricing data, the subcontractor shall
use the form of certificate set forth in paragreph (b) below
and certify that the data are accurate, complete and current
as of a date prior to and as close as practicable to the date
of awerd of the subcontract or to the date of the price adjust-
ment of any change or modification. Such cost or pricing data
and certificate of current cost or pricing data shall be sub-
mitted by subcontractors to the Vendor (or, to their immediate
next higher tier subcontractor, for delivery to Grummen through
successive higher tiers of subcontractors).
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ARTICLE 22 - (b) (Continued)

(b) The certificates required by this clause shall be in the form set
forth below. The second date shown in the certificate shall be
prior to and as close as practicable to the date of agreement of the
related negotiated price or price adjustment. When the certificate
is to be submitted by a subcontractor, the words "Grummsn or its
representative" shall be deleted and the name of the firm requiring
the certificate shall be inserted. Title 10 U.S.C. Section 1001
prescribes criminal penalties for making false representations to
the Government.

CONTRACTOR'S CERTIFICATE OF CURRENT COST

OR PRICING DATA (November 1962)

This is to certify that, to the best of my knowledge and belief:

(1) complete pricing data or cost data current as of
Date

have been considered in preparing the

Describe the proposal,

quotation, request for price adjustment, or other submission

involved giving appropriate identifying number, e.g., REP No.)
and submitted to Grumman or its representative;

(ii) all significant changes in the above data through
Date

have been similarly submitted; and no more recent significant
change in such data was known to the undersigned at the time
of executing this certificate; and

(iii) all of the data submitted are accurate.

NAME

TITLE

FIRM

Date of Execution
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ARTICIE 22 - (c) (Continued)

(c)

—~
Q
~

(£)

For purposes of verifying that cost or pricing data required to be

submitted and certified to, either during negotiation of this pur- !
chase order or pursuant to the provisions of this clause are

accurate, complete, and current, the Contracting Officer, or his

suthorized representatives, shall - until the expiration of three

years from the date of final payment under this purchase order -

have access to and the right to examine those books, records, {
documents and other evidence which will permit adequate evaluation

and projections used therein, which were available to the Vendor as

of the date of execution of the Contractor's Certificate of Current

Cost or Pricing Data.

Whenever the price of any change or modification to this purchase
order is expected to exceed $100,000, except where the price is
based on adequate price competition, established catalog or market
prices of commercial items sold in substantial quantities to the
general public, or prices set by law or regulation, the Vendor
egrees to furnish Grumman cost or pricing data and shall certify,
using the certificate set forth in paragraph (b) above, that to
the best of his knowledge and belief such cost or pricing data

are accurate, complete and current as of a date prior to and as
close &s practicable to the date of agreement of the price adjust-
ment.

The Vendor agrees to insert paragraph (c), without change, and

the substance of paragraphs (a), (bg, (d) and (e) of this clause in
each subcontract hereunder in excess of $100,000, and in each sub-
contract of $100,000 or less at the time of meking a change of
modification thereto in excess of $100,000.

Whenever the Vendor was required to furnish a certificate of current
cost or pricing data, either during negotiation of this purchase
order or pursuasnt to the provisions of this clause, or whenever a
lower-tier subcontractor hereunder was required to furnish such a
certificate pursuant to the provisions of this clause or of a clause
in any subcontract hereunder and the Contracting Officer determines
thet the price of the prime contract, including any profit or fee,
or that any price adjustment negotiated for any change or mofification
to the prime contract, has been increased by any significant sums
because Vendor's cost or pricing dete was inaccurate or incom-

rlete or was not current as of the date set forth in the certificate
applicable to such data and such price or price adjustment shall be
reduced accordingly and the prime contract shall be modified in
writing to reflect such reduction then in the event of any such re-
duction in the prime contract, the purchase order price, including
any profit or fee shall be reduced in an amount to reflect the above
reduction, exclusive of any Grumman fee contained in such reduction,
and the purchase order shall be modified in writing accordingly.




ARTICLE 23 - LIMITATION ON WITHHOLDING OF PAYMENTS

If more than one clause or schedule provision of this purchase order
authorizes the temporary withholding of amounts otherwise payable to the
Vendor for supplies delivered or services performed, the total of the
amounts so withheld at any one time shell not exceed the greatest amount
which may be withheld under any one such clause or schedule provision at
that time; provided, that this limitation shall not apply to --

(1) Withholding pursuant to any clause relating to weges or
hours of employees;

(2) Withholding not specifically provided for by this purchase
order; and

(3) The recovery of overpayments.

ARTICLE 24 - LAW GOVERNING

This purchase order shall be governed by and construed according
to the laws of the Sate of New York.

ARTICLE 25 - REPORT ON NASA SUBCONTRACTS (SEPTEMEER, 1962)

(a) The Vendor agrees to submit information on NASA Form 667 to the
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National Aeronautics and Space Administration (Attention: Code BRP),

Washington 25, D.C., substantially as follows with respect to each
subcontract or modification thereof exceeding $10,000 as soon as
possible after execution thereof:

(1) The name and address of the prime contractor (Grumman) and the
NASA prime contract number (NAS-9-1100).

(i1) The name and address of the subcontractor (Vendor).

(iii) Whether the subcontractor is a large or small business concern.

(iv) A brief description of the subcontract work.

(v) The amount of the subcontract.

(vi) The principal location where the subcontract work is to be
performed, if known.

(b) The term "subcontract" as used herein means procurement in excess of
$l0,000 by the Vendor of articles, materials, or services entering into

the performance of this contract, except purchases, regardless of

amount, of stock items, materials, or services which cannot be speci-

fically identified with this contract."”
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ARTICLE 26 - SUMMARY

The terms and conditions of this purchase order set forth the

entire agreement between the parties hereto and supersede all communi-
cations, representations or agreements, whether oral or written, between
the parties hereto with respect to the subject matter hereof; and no
agreement or understanding varying or extending the terms and conditions
of this purchase order will be binding unless in writing and signed by
Grumman's Manager of Procurement. No conditions stated by Vendor in
accepting this purchase order shall be binding upon Grummen if in conflict
with, inconsistent with, or in addition to the terms and conditions con=-
tained herein unless expressly accepted in writing signed by Grumman's
Manager of Procurement. The remedies herein reserved shall be in addition
to any further remedies provided in law or equity.




VENDOR REQUIREMENTS

FUEL CELL ASSEMBLY

ELECTRICAL POWER SUBSYSTEM

FOR

LUNAR EXCURSION MODULE

LVR-390-2 29 April 1963

SECTION G - INSTRUCTIONS FOR PREPARATION OF PROPOSAL

Presented herein are specific instructions for preparation
of your proposal. Deviations from these requirements could
be considered as a non-responsive proposal.
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PREFACE

GENERAT, QUOTATION REQUIREMENTS

The proposal will be evaluated on the basis of its
technical, management and cost merits after a complete
review of all aspects of each category. The proposal
evaluation factors shall include, but not be limited to
the following:

(a) Acceptability of proposed technical design and
possibility of common usage.

(b) Acceptability of the proposed test programs and
reliability effort.

(c) Performance on current and/or previous contracts.

(d) Conformance to the quotation requirements of this
Invitation to Quote.

(e) General competence and organizational structure
for the proposed effort.

(f) Availability of qualified manpower and facilities.

The Terms and Conditions (Section F) forwarded with this
Invitation to Quote, shall be the Conditions of Purchase
should you be successful in receiving a purchase order.

Unnecessary elaborate brochures and other presentations
beyond that sufficient to present a complete and effec-
tive proposal are not desired and may be construed as

an indication of the Vendor's lack of cost consciousness.

Quotation is to remain firm for a period of 180 days.

Vendor shall provide twenty (20) copies each of the Summary,
Technical and Management proposals. Ten copies of the Cost
proposal are required. All proposals shall be submitted under
separate covers, addressed to Quotation Control Unit, Plant 2L4.
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The closing date on this Invitation to Quote is to be
strictly observed. 1In accordance with ASPR 3-804 pro-
posals received at the Grumman Quotation Control Room
after the close of business on the date set for recelpt
thereof will not be considered unless:

(a) 'They are received before award is made; and

(b) They are sent by registered mail or by certified
mail for which an official post office stamp on the
original receipt for certified mail has been ob-
tained or by telegraph; and

(c) Tt is determined that late receipt was due solely
to eithexrs

(1) Delay in the mails or delay by the telegraph
company for which the Vendor was not respon-
sible or

(2) Mishandling by Grumman after receipt at the
Grumman Quotation Control Room.

(d) Telegraphic quotations are not considered as
satisfactory criteria for submitting a quotation.
In the event an established closing date has ex-
pired, the Vendor must submit a formal quotation
even though he has previously submitted a Tele-
graphic Quotation.

Grumman hereby notifies all Vendors of the possibility
that an award may be made without a discussion with the
Vendors. The proposals ghould be submitted initially
on the most favorable terms from a price, technical and
management standpoint which the Vendor can submit to
Grumman.

In your Quotation, state whether you have filed, or will
within 60 days after issuance of a Purchase Order file
the Compliance Report (Form 40) called for in Section 302
of Executive Order No. 10925.

In the event you receive more than one (1) Invitation to
Quote for LEM equipment you shall submit independent pro-
posals. Any cost savings to be realized by combined pro-
curement shall be submitted as a separate proposal.
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10. The vendor's proposal shall contain a statement declar-
ing the vendor's status as small or large business as
defined in ASPR.

11. Your proposal must state the intended place of contract
performance, including Division, Department, etc., with
appropriate address and names of responsible officials.
In the event the administration of any resultant purchase
order will be different than the place of performance,
such information shall be clearly defined. In any event
the name and address of the party responsible for all
contract communications with your company must be stated.

12. Upon notification from the Subcontracts Administrator,
submit one (1) copy of "Certificate of Current Pricing
Data': Submittal will be requested prior to final
negotiation and/or release of any Purchase Order.

13. In the event you are unsuccessful, or decline to bid in
this competition, you are requiréd to return to Grumman
Aircraft Engineering Corporation, Attention: Purchasing
Department, Quotation Control Unit, Plant 24, properly
protected in accordance with Department of Defense
Security Regulations, all classified matter received under
this Invitation to Quote.

1k, Any inquiries or exceptions to the entire Vendor Requirements
(Section A through G) are to be submitted, in writing, with the
cost proposal. They will not be accepted after the proposal has
been submitted.

15. The vendor is requested to consider the use of previously
developed equipment and/or systems to the extent technically
feasible. Any such proposed utilization should be clearly
identified in developing the 'make" or "buy" program structure.
In addition, the vendor shall clearly indicate in the cost pro-
posal the advantages obtained by considering as a minimum the
following items:

(a) Schedule

(b) Tooling Costs

(c) Special Test Equipment

(d) Facilities

(e) Reliability

(£f) Ultimate Unit Cost Advantage
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VOLUME T

SUMMARY PROPCSAL

GENERAL

The intent of this volume is to present in a few pages a
summary for msnagement tyve review of the program pro-
posed. The summary volume should include no information
that has not already been presented in more detail in
the subsequent technical, business management, or cost
estimate and cost control proposals. This volume shall
be limited to twenty-five (25) 8.5 x 11 inch equivalent
pages using 12 point elite type.

Technical Approach Summary. - This section should in
essence be the technical approach summary paragraph pre-
sented in the technical proposal, Volume II, paragraph
2.1.

This portion of the summary report shouid include but not
be limited to:

(a) Program schedule

(b) Test plan summary

(c) Configuration layout

(d) Schematic and/or functional block diagram

(e) Performance summary table and/or curves

(f) Specific technical experience in the area of research,
development and production of similar equipment that
the vendor feels makes him the most suited for this

programn.

Business Management Summary. - This section should include

as a minimum (a) table of the vendor's past experience and
performance, (b) organization chart(s) as specifically
pertaining to this program in addition to the corporate
organization relationship, (c) summary of the facilities
that are required for this program and how they will be
provided, (d) total manpower available showing that required
specifically for this program, (f) the type of cost control
program he envisions necessary for this program, (g) make-
or-buy structure anticipated.
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1.3

SUMMARY PROPOSAL (Continued)

Vendor Devistions. - This section should list in

summarized form all deviations the vendor has taken
in preparation of his proposal. The detail dis-
cussion of these deviations is to be presented in
Volume IT.

9
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VOLUME II

TECHNICAL PROPOSAL

GENERAL

The technical proposal represents the information

required to evaluate the excellence of the vendors

technical staff, technical and manufacturing facilities,

and proposed solution to the technical design, manufacturing,
and operational problems as defined here to support the
development of the Fuel Cell Assembly. This volume shall

be limited to one-=hundred fifty (150) 8.5 x 11 inch equivalent
pages using 12 point elite type.

Technical Approach. - This subsection shall present a brief
description of the vendors technical spproach.

Technical Discussion. - The technical discussion shall be in
sufficient detail to demonstrate both the vendors understanding
of the problems and the engineering, manufacturing, and
operational skills. The vendor shall specifically discuss
state-of-the-art of the Fuel Cell Assembly proposed, the re-
search and development programs required, and their adaptness
to orderly technical growth and improvement. The material
presented in this technical discussion shall be prepared in,
such a manner that it can be evaluated separately from the
business management proposal and the cost proposal. It shall
be complete within itself and require no reference to other
documents. In addition, the technical discussion should
consist of but not be limited to the following:

(a) Problems associated with LEM Fuel Cell Assembly require-
ments and approach to be taken to solve them.

(b) Proposed Fuel Cell Assembly Configuration.
(c) Weight and Balance Summary as specified in 2.3.

(d) Proposed Test Program to develop the Fuel Cell Assembly
through Gualification. This test program should be
described in general terms for the total program of
development and qualification. This should be followed
by separate detail discussions of the development and
the qualification test programs. Include a schedule,
tests to be accomplished, and the quantities of hardware
required to complete the program.
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2.2

2.3

(e)

(£)

(g)

TECHNICAL PROPOSAL (Continued)

Proposed Fuel Cell Assenmbly Program Schedule. The
program schedule shall include the program milestones
and events of Table G-1 and the delivery requirements
of Section B. The dates presented in Table G-1 shall
be used as a guide line for the overall schedule.

Include a complete list of all technical deviations
taken by the vendor in preparation of his proposal.
The vendor shall make specific reference to the para-
graph(s) taken exception to in the Design Control
Specification LSP-390-2.

Addition information requested in 2.k4.

Weight and Balance Requirements for Proposals. -

(a)

(b)

(e)

(a)

(e)

Weight is a critical factor and will be an important
criteria in selecting a subcontractor.

A detail weight breakdown in sufficient substantiative
data to permit evaluation by Grumman, must be submitted
with each bid.

Upon selection of a subcontractor the bid weight or an
agreed upon modification thereto shall become the
specification maximum weight.

The vendor shall submit a brief outline of the weight
control procedures and weight control personnel.
Urganizalloual iciacicisnip o the project offart chall

also be included.

The vendor shall submit physical data tabulations, which
will include the following information, in addition to
item (b) above.

PHYSICAL DATA TABLE

Ttem Weight Volume Dimensions Quantity
(1bs) (in3) Dia. L HW

Subassembly

Total

Assenibly Total

Gomm

L NSNS IV o
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13.
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20.
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23.
2k,
25.
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TECHNICAL PRUPUSAL (Continued)

TABLE G-1

PROGRAM MILESTONES AND EVENTS

Submit Preliminary Design

Submit Prelinary Test and Development Plan
Deliver Soft Mockup

Deliver Hard Mockun

Define GSE Requirements - 1 Ochtober 1963
Deliver Thermal Mockuyp

Deliver Experimental Model

Deliver Development Model

Start Assembly Qualification Tests

Complete Prelinary Failure Analysis

Complete Performance Frofile Tests

Deliver First Prototype Model

Complete First Reliability Estimate

Complete Component Qualification Tests
Configuration Freeze - 1 June 196k

Complete Final Design - 1 November 1964
Deliver Last Prototype Model

Complete Assembly Qualification Tests - 1 Jaruary 1965
Release Final Failure Mode Analysis

Release Final Reliability Report

Deliver First Production Model (Ground Test)
Deliver Last Production Model (Ground Test)
Deliver First Production Model (Flight Test)
Deliver Last Production Model (Flight Test)
Final Report
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; TECHNICAL PROPOSAL (Continued)
2.4 Additional Information. - The vendor shall provide the
information requested in the following paragraphs:
2.h.1 Recommendations on the Design Specification. - The vendor
shall provide the information necessary to complete the
Design Specification. The list of specific information
required shall include but not be limited to the following
items:
Source of
Requirements Information Required
Paragraph 3.2.2 FCA Weight
Paragraph 3.3.2.1 Transient voltage rise
time of FCA
Paragraph 3.3.7 Purging pressure interval,
flow rate, and temperature
Paragraph 3.3.7.1 Oxygen purge rate, hydrogen
purge rate, and nitrogen
purge rate
! Paragraph 3.4.1.1 Operating temperature range
Paragraph 3.4.5.5.1 Critical over-temperature
limit (manual)
Paragraph 3.4.5.5.2 Critical over-temperature
limit (auto)
Figure 3 STOLCNIOMETILIC Iiydlugsiy
consumption rate
Figure 4 Total hydrogen consumption
rate (consumption purge and
vent)
Figure 5 Stoichiometric oxygen consump-
tion rate
Figure 6 Total oxygen consumption rate

(consumption and purge)
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2.4h.2

LVR-390-2

TECHNICAL, PROPOSAL (Continued)

Fuel Cell Technology. -

(a)

(o)
(c)

(e)

(£)

(g)

What occurs physically and chemically at the reaction
sites?

What are the reaction mechanisms?

What are the equilibrium equations and corresponding

equilibrium reactions, for both chemical reactions

and energy transfer?

Furnish enlarged view of reactant sites.

What are the effects on:

(1) Reaction efficiency

(2) Polarization curve

(3) Fuel cell components; i.e. electrolyte, electrode,
catalyst, seals, when each of the following para-
meters are varied:
(a) Operating temperature

(b) Reactant inlet pressure

(c) P between reactants and electrolyte (if
applicable)

(d) Reactant inlet tempersture

(e) P between hydrogen and oxygen (if
applicable)

(£) P between oxygen and product water (if
applicable)

What are the nominal design limits for the parameters
(a) through (f) noted in 2.4.2(e) and the effect of
operating beyond these limits. Explain criteria for
selecting these limits.

Explain effects of leaving fuel cell on open circuit.
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2.4.3

2.4.4

2.4.5

2.4.6

2.4.7

G-11

TECHNICAL PROPOSAL (Continued)

Power Growth. -

(a) Present overload capabilities of assenbly and indicate
design changes required in the proposed fuel cell
assembly if the maximum power levels grows 25 and 50
percent.

Zero-g Operation. -

(a) Describe "zero-g" testing experience on the fuel

cell assembly proposed or on similar fuel cell designs.
(b) Explain future test program in this critical area.

Radiation Effects. - Describe effects of radiation environ-
ment as noted in LSP-390-2, paragraph 3.2.8.1.2 on the FCA
and its components. Describe experimental work in this
area.

Safety Requirements. -

(a) Furnish failure effects analysis.

(b) Furnish safety analysis which describes how the pro-
posed fuel cell design limits fires and/or explosions
after a component failure allow the combination of
hydrogen and oxygen.

(¢c) Describe experimental and development test failures
i.e. fires, burnouts, etc.

(\.1) If &PPll::‘bl? av’h‘l ain the desion a'D'DI'O&Ch tO llmlt or
prevent hydrogen bubblﬂng into the product water loop
when the membrane fails. Explain.

(e) Describe a test program to verify the safety characteristics

of the FCA o preclude fires and explosions.

FCA Weights. - Furnish weight of Fuel Cell Assemblies capable

~

of maintaining voltage regulation (29 +2a2v dc) over the
following power ranges.

(a) 350 watts to 900 watts (maximum rated power)
(b) 350 watts to 1125 watts

(¢) 350 watts to 1350 watts
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TECHNICAT, PROPCSAL (Continued)

2.4.8 Thermsl Data. -

(a) Furnish following data:

(1) Heat rejected to glycol cooling system in BTU
for each mission phase.

(2) Maximmm and minimum glycol inlet temperature
required as a function of power output or
mission phase.

(3) Cryogenic fuel minimum and maximum inlet tempera-
tures required as a function of power output or
mission phase.

(4) Water recovered and temperature and pressure of
water as a function of mission phase (or power
output)

(5) Actual pressure drop of the glycol through the
fuel cell as a function of function of flow.

(6) A curve of watt-hours/reactant BTU (stoichiometric
consumption) vs power in watts.

2.4.9 Reactant Requirements. ~

(a) Furnish the flow rates in tabular form, for both two
and three FCA's load sharing, for each phase as shown
in the power profile, Figure G-1.

(l) Hydrogen flow rates in pph
(a) Consumption (stoichiometric)
(b) Purge
(c) Vent (if required)
(d) Total of above

(2) Oxygen flow rates in pph
(a) Consumption (stoichiometric)
(b) Purge

(¢) Total of above
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(v)

(d)

(e)

(£)

(g)

(h)

(3)

(k)

G-13

TECHNICAL PROPOSAL (Continued)

Furnish curves of hydrogen and oxygen flow rates
(consumption, purge, vent and total) versus power
output for one FCA as a function of inlet temperature.
Furnish the information from 5% to 150% rated power.

Furnish curves of purge quantities versus reactant
purities ranging from 0.99 to 0.99995.

Furnish curves of purge time and time intervals between
required purges versus reactant purity.

What reactant diluents and contaminants are most
harmful. Explain.

Define oxygen and hydrogen temperatures requirements
at the FCA interface.

Completely define inlet transient reactant flow and
pressure requirements with application of any step
electrical load defined in load profile, Figure G-1.
Define in terms of flow and pressure versus time.

Completely define inlet transient reactant flow and
pressure requirement during initiation of and during
purging operation. Define in terms of flow and pressure
versus time.

Define effect on fuel cell output of operating reactant
inlet at pressures down to O psia in increments of 10
psi from minimum normal operatlng pressure defined in

LSP=39U=z2, paragrapi 3.5.%.1 ond 2.3.0.2.

Define effect on fuel cell output of operating at
reactant inlet temperatures from minimum normal
operating to fluid cryogenic temperatures in incre-
ments of 25°F in sequence as follows:

(1) 0o normal temperature; H, reducing.

(2) Ho normal temperatures; Op reducing.

(3) 0o reducing; Hy reducing.

Define length of time unit will operate if coolant
flow is removed.

Gl
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2.h.10

2.4.11

LVR-390-2
TECHNICAL PROPOSAL (Continued)

(1) Describe ability of fuel cell assembly design to
accept maximum pressure as defined in LSP-390-2,
paragraphs 3.3.4.1 and 3.3.4.2 if the pressure
regulators fail in an open position.

(m) If heating element subassemblies are required,
furnish the following information:

(1) Furnish reactant consumption rates for one
FCA supplying all electrical power for phases
1, 2, 3, 4, 5, 7 and 8, as shown in Figure G-1.
Two FCA's will be on standby and will be

drawing electrical power required for maintenance
of temperature.

(2) Furnish the reactant consumption rates for
three FCA's supplying the electrical power

for phases 1, 2, 3, 4, 5, 7 and 8 as shown
in Figure G-1.

Reactant Consumption Rates. - Furnish reactant consumption
rates as a function of power level for the three FCA
configurastions noted in 2.4.7. Extend the curve to cover

a power range will be from 5% to 150% of maximum rated
power.

Electrical Characteristics. - Information requested below
shall be furnished for both two and three FCA's operating.
Figure G-1 will be the basis for all furnished data.

When two FCA units are operating, assume that all power
above 1800 watts will be furnished by a battery.

(a) Power vs voltage (up to 150% rated power).
(b) Current density vs voltage.

(c) 1Indicate design criteria for establishing the
maximum current density.

(d) Transient Characteristics:

(1) Current vs time for all power changes as shown
in Figure G-1.

(2) Current vs time for application of short circuit,
when the FCA is operating at the following power
levels.
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TECHNICAL PROPOSAL (Continued)

2.h.11 (a) (2) (a) Open circuit
(b) 251 watts
(¢) 1029 watts
(d) 1800 watts

(3) Voltage vs time for all power changes as shown
in Figure G-1.

(4) Voltage vs time for removal of following loads
leaving the Fuel Cell Assemblies open circuited.

(a) Short circuit
(v) 1800 watts
(c) 1029 watts
(d) 251 watts
2.h.12 Furnish curves (voltage vs time) if one FCA is operating
at a 350 watt level and it is subjected to the maximum
load indicated in Figure G-1 for 5 seconds.
2.4.13 Furnish curves (voltage vs time) if one FCA is operating

at a 900 watt level and it is subjected to the maximum
load indicated in Figure G-1 for 5 seconds.

2.4b.14 Steady State, Maximum Power. - Furnish information on the
maximum power that the FCA can deliver in a steady state
condition.

2.4.15 Short Circuit Tests. - Furnish information on short circuit

tests run on the FCA. Indicate length of time short circuit
tests were run and results of test. Describe an permanent
damage to the FCA as a result of short circuit tests. What
corrective action was necessary to repair damage caused by
short circuit test?

2.k.16 Spike Loads. = The spike loads can originate from solenoid
valves. An integral number of solenoid valves may operate
similtaneously. The characteristics of a solenoid valve are
listed below.
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2.4.16

2.4.16.1

2.4.16.2

2.h.17

2.4.18

(a)
(b)

o~
D
S

~ o~
0] H

LVR-390-2

TECHNICAL PROPOSAL (Continued)

Resistance
Inductance
Current at which
poppet starts to

move

Number of turns

Coil current
Nominal response
Full opening from signal

Full closing from signal

14.1 ohms

29 millihenrys (closed)
25 millihenrys (open)

1.00 amps at 30 volts dc
0.96 amps at 24 volts dc
590

0.81 @ 100 cps

2.0 amps maximm @ 28 v

0.010 seconds

0.005 seconds

Spike Load Capability. - Furnish information on the FCA

performance (e.g. voltage vs time, current vs time, etc).
if the power loads shown in Figure G-2 are added to the

power loads of Figure G-1.

Furnish the above information

for two FCA operating and for three FCA operating.

Auxilisry Power Source. - If the FCA configurations of

2.4.16.1 are not capable of maintaining the required
voltage regulation when subjected to the spike loads,
indicate what auxiliary power source will be necessary

to meet the requirements.

Indicate method in which

energy from auxiliary power source will be utilized.

Al ternate Control Method. - As an alternate to the ESS

requirements specified in LSP-390-2, furnish information
on an electrical and purge control concept utilizing

minimum automatic controls with maximum manual operation
where applicable.

Electrical Power Utilization Analysis. - Complete form

¥LSK~390-1027 for those control components of the FCA that
will require power (i.e.: parasitic power) for control of
the FCA such as valves, heaters, ESS, etc.).

*¥See Section E.




LVR-390-2 G-17

TECHNICAL PROPOSAL (Continued)

2.4k.19 Operational Data. -

(2) Define by-products of operation in terms of those to
be collected and those to be disposed of. Include
temperatures, flows, pressures.

(b) Describe operating sequences for starting, standby, and
shutdown including any special problems in operation to
avolid damage to the Fuel Cell Assembly. Restart from
standby should also be described.

} (c) Present complete information on operating pressures,
temperatures, and flow in all parts of assembly.

(d) Degscribe any form of external service needed from
vehicle for operation of package.

(e) Describe effect of constant acceleration loads in all
directions on any liquids in the FCA. At what accelera-
tions will any liquid:. leave its containment.
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VOLIME ITT

PROGRAM MANAGEMENT PROPOSAL

3. GENERAL

The information requested by the subsequent para-
graphs will be used to evaluate your management
capability for performing the development of the
equipment specified herein as part of the TLunar
Excursion Module development. In addition, this
information will be used to determine whether you
have the required resources at your disposal. This
volume sghall be limited to fifty (50) 8.5 x 11 inch
equivalent pages using 12 point elite type.

3.1 Past Experience and Performance. - Tdentify those
programs which have been accomplished by the divi-
sion or plant to which this work will be assigned
and which you feel provides a specific background
and cepability to assure successful verformance of
the effort which you are proposing.

3.1.1 Define the function performed within the division or
plant on the experience cited (i.e., Program Manage-
ment, Associate Contractor, Feasibility Study, Sub-
systim Manager, Componant Design, Manufacturing,
etc. ).

3.1.2 Discuss the technical complexities, urgency of
schedule, scope of test programs required, and
particular problems involved in controlling and
accomplishing these past development programs.

3.1.3 Tndicate any pertinent experience which has been
gained elsewhere in your Company and describe how
it would be utilized on this project. Your discus-
sion should be limited to development programs which
have specific applicability as to the scope and type
of effort involwved in this instance.

3.1.4 Appraise your own performance on +these programs in
the following areas:

(a) Accomplishment of technical objectives, inclu-
ding quality

(b) Control of cost

(c) Adherence to schedule requirements
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3.1.k

3.1.5

3.2

3.2.1

3.2.2

G=27

(Continued)

Use the summary format of Table I to list the con-
tracts involved in the program cited above.

On all cost-type contracts or subcontracts for over
$lO0,000 which your plant or division has had in the
past three years give the following data:

(a) Your originally proposed cost.

(b) Negotiated cost in the original definitive
contract.

(¢) PFinal (or current) negotiated fee-bearing cost.

(d) Actual cost (and current estimate at completion
if not yet complete)

(e) Original contractual schedule and actual
delivery or completion dates of the qualified
prototype and the first deliverable item.

(f) The procuring agency or company, the name of
the Contracting Officer or Buyer, and the con-
tract or subcontract number.

(g) The type of work covered.

Organization and Personnel. -

Furnish a chart of your corporate organization as it
currently is operating. Furnish a chart of your
contemplated organization for this project and
explain how it will work.

'Discuss the proposed relationship to be maintained

between your organization and subcontractor(s). Des-
cribe techniques for maintaining program coordination.
Describe techniques to be employed in your organization
for quick reaction solution to development problems
that arise during the testing phase of the program.
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3.3

3.3.1
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Place on the organization chart the names of key
personnel who will manage the project work. Using
Exhibit 3 the vendor is requested to give a resume of
the most senior personnel assigned full-time to the
positions or areas listed below. Personnel super-
vising several areas or systems or a single area for
several projects should not be listed.*

Program Manager

Assistant Program Manager

Material Manager

Contracts Manager

Quality Control Manufacturing Manager
Rellizbilivy

Senior Technical Engineer

Assistant Senior Technical Engineer

*Indicate the rol these individuals played in
preparation of this proposal.

Discuss the scope of authority to be given the
official designated to manage the project work. The
contract may contain a clause giving Grumman the
right to approve the selection or continued assign-
ment of key personnel to this development effort.

Facility Capability. - Describe the activities or

programs presently being performed by the division or
plant to which this work will be assigned and explain
how LEM work would be accommodated. List any future
program which this division is committed to handle.
Describe and graphically present workload by depart-
ments or skills and anticipated sales and the impact

of these programs if awarded. Your should consider all
of the pertinent aspects involved, i.e., technical
manpower requirements, program capacity, etc.

Tdentify the current research, testing and manufac-
turing facilities that will be used for this project.
Specifically indicate the ownership of these
facilities and their availability for this project.
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3.3.2

3.3.3

3.3.4

G- 29

If no Government-owned facilities are to be used in
the performance of the work gquoted on herein, your
quotation must include this statement:

"No Government-owned facilities will be used in per-
formance of the work covered by this quotation."

If the use of Government-owned facilities is contem-
plated, you must submit dual prices, and other
information, as follows:

(a) Unit price, without rental charge.

(b) Unit price including rental charge (stated
separately) computed according to the terms of
the Use Agreement or Contract under which the
Government-owned facilities were furnished to
you.

(¢) The number of your Prime Facilities Contract/
Use Agreement and its expiration date.

(d) Name and address of the Contracting Officer
administering your Facilities Contract/Use
Agreement.

(e) The conditions under which the Government-owned
facilities may be used on a rent-free basis in
the performance of the proposed purchase order,
as set forth in your current Use Agreement and
whether or not you could perform the work in
the event use of such facilities is denied.

Identify and describe the additional facilities in-
cluding machinery, equipment, special test equipment
to be acquired for the project. Indicate how these
facilities will be provided. Key this list to the
cost information requested in Section A. Special
test equipment list should be "keyed" also to the
specific test area where it 1s intended to be used.
Discuss time phasing in relation to the Grumman
schedule and particularly indicate any pacing or cri-
tical schedule items. Show graphically (plus photos)
the test facilities to be used.
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3.3.5 Discuss the need for plant alteration or rearrange-
ment and modification of tooling, gauges and test
equipment. Discuss time phasing in relation to the
program schedule.

3.4 Make-or-Buy Plan. - Indicate your anticipated make-
or-buy structure. Explain the basis on which it was
developed and how you will provide for total system

. engineering integration. For those items you
proposed to meke, specify the division and location
within your company. Particularly, identify the
major components or part you will buy. Proposed
subcontractors will be shown, however, each of the
major elements of the make-or-buy structure will
be subject to technical and administrative review
and approval of Grumman prior to commencement of any
work.

3.4.1 You are requested to consider the use of previously
developed equipment and systems to the extent
technically feasible., Any such proposed utilization
should be identified in developing your make-or-buy
program.
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EXITBRIT 2

KEY PERSONNEL RESUME

NAME: AGE:

PROPOSED ASSIGNMENT:

PRESENT ASSIGNMENT: (Company & division, time on job, type of responsibilities.)

PREVIOUS ASSIGNMENT: (Company & division, time on job, type of responsibilities.)

PREVIOUS ASSIGNMENT: (Company & division, time on job, type of responsibilities.)

OTHER SIGNIFICANT EXPERIENCE: (Company & division, time on job, type of
responsibilities.)

EDUCATION: (degrees, major fields of study)
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VOLUME IV

COST PROPOSAL

General - Your proposal shall be prepared on the basis of

the program schedule and hardware deliveries presented in

Section B, in accordance with the requirements of Section
C and the referenced Design Control Specification.

Summary - The vendor proposal shall contain, as a minimum

the following summary information:

(a) A detail work statement reflecting the specific
vendor interpretation(s) of the Grumman tasks
described in Sectdion C.

(b) A summary of the total labor required in man-
months for each item in Section A for the labor
categories of Engineering, Manufacturing, Tooling,
Quality Control and Testing.

(c) A summary of the total hardware required by
components as defined in Section C, paragraph 1.1l
for each applicable item of Section A.

(d) A summary Form 533 modified for the total program
per the instructions presented in Exhibit A.

(e) A total program cumulative cost curve is required.

(f) The total manhours to be proposed on Form 533
modified should be presented on a direct manpower
curve by the five categories of labor (Engineering,
ete.) Also required, a budgeted manpower summary
curve, direct and indirect, for each of the five labor
categories.

Detailed Cost Substantiation -~ The vendor shall present
for each of the major items summarized in Section A, a
form 533 modified per the instructions presented in
Exhibit A. In addition to this form, the following sup-
porting data (as a minimum) is required as outlined in
the following paragraphs.

Task Description/Direct Cost Estimate Form 533A - A

separate description will be completed for each sub-item
or task (reference Section C). Each estimated category

of labor, Engineering, Manufacturing, etc. associated with
each sub-item or task described, should be spready over the
performance period.
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COST PROPOSAL (Continued)

Labor/Rate Breakdown, Form 533B - A detailed labor category
breakdown substantiating the actual labor mix shall be pre-
sented as indicated by Form 533B.

Hardware Cost Breakdown, Form 533C - A detailed cost break-
down for each component will be presented per Form 533C. The
cost buildup by elements relating to the 533 modified is to
be interpreted as labor (Engineering, Manufacturing, Quality
Control, etc., as applicable) and material cost.

Bill of Material - A completed system Bill of Material is de-
fined as best available knowledge of subassemblies, parts and
raw material which made up the particular unit. Indicate the
basis for the proposed costs (best estimates, vendor quotations,
standard part prices, historical purchase orders, etc.). List
unit quantity and cost, and extended quantity and cost.

Rate Approval Support - The vendor shall furnish the name,
address and telephone number of the cognizant audit agency.

If proposed direct labor, overhead, G and A, and other indirect
rates have cognizant audit approval give approval document
title, number, signing authority, and date.

In either case (government approval or not) the proposed and/or
projected labor, overhead, G and A, and other indirect rate
schedules and pools, current and historical, should be avail-
able for further Grumman review and discussion.

Indicate the basis and method for all projected direct and in-
direct rates.

Supporting Documentation - The vendor is required to maintain
all formal and informal documentation supporting this proposal,
as an evaluation may be made to review and validity of various
cost elements prior to any possible contract award.

Tooling and Special Test Equipment - The vendor is required to
support all tooling and special test equipment costs by a de-

tail list. The format of this supporting data should in general

follow the format of Form 533C.

Proposal Deviations - A complete list of all vendor requirement
deviations taken by the vendor in preparation of his proposal
are to be presented in this volume. Specific reference to the
effected paragraph(s).
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EXHIBIT A

COST PACKAGE INSTRUCTIONS

A. Porm 533 Modified

1.

Form 533 Modified shall be completed in its entirety for
only the total program (cost element projection). For
the major items (Section A) only the manhours (reference
numbers 10 thru 50); total cost (reference number 80);
total price (reference number 100); and commitments
(balance outstanding and liability if terminated) need
be spread over the "cost projected" columns. Also, the
"total cost at completion" column must be completed

for each of the major items.

For Cost Froposals, ignore the first two columns, "cost in-
curred", and complete the "cost projected" portion.

For subcontrac complete the two "cost
incurred" columns and the "cost projected" columns starting
with the current quarter of the government fiscal year.
Show the quarterly breakdown for the balance of the

current fiscal year and the two following fiscal years,

the balance to complete, if any, and the total cost at
completion. The form is to be submitted monthly so as

to reach Grumman by the 5th day of the calendar month,
showing cost incurred through the prior month and an up-
to-date projection showing the current realistic total
cost at completion. Monthly "cost incurred" may be an
estimate based on incomplete accounting data to the

extent necessary to meet the submission date; any
resulting discrepancies will be corrected as necessary

the following month.

mw wn

Direct Labor - Show Direct Labor (reference number 10-50) in
average number of Direct Manhours during the monthly report
period or projected per quarter, including "job shopper"
labor. To the extent possible show all direct labor in

one of the five indicated categories (Engineering, Tooling,
Manufacturing, Quality Control and Test). Companies

which subdivide labor into more categories should combine
them as logically as possible into the five major categories.

Direct Labor Dollars - Show Direct Labor Dollars resulting from
the application of Direct Labor Rates.

%LEM

&



G-36

10.

11.
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EXHIBIT A (Continued)

Overhead - Show the appropriate overhead cost (reference
number 11, 12, and/or 13) by application of current
projection to direct labor categories, (reference 10
thru 50).

Outside Cost - Show Cost-Type subcontracts (including tasks
assigned to other divisions of your company if your
subcontract with Grumman is a cost-type) at your anticipated
rate of payment to subcontractor. Do not show commitment
value. Also complete and submit a copy of this Form

for each cost-type subcontract.

Show all other costs for Raw Material, Purchased Parts,
Fixed Price Subcontracts, etc. at your anticipated rate
of aggregate expenditure. For Cost Proposals attach
schedule showing details.

Show indirect material factors, if any, such as overhead,
attrition, etec.

Show the total amount of other direct costs in your accounting
system sucn as travel, per diem, consultants, rentals,
overtime premium, taxes, etc. Attach a schedule of
explanzation.

For cost reporting requirements show Outstanding Commitments
resulting from orders placed but not yet paid. ©Show the
estimated ligbility on these commitments in case of
termination as a dollar amount based on some fraction of
the balance of outstanding commitments. NOTE: In case

of incremental funding of a subcontract, show "Balance
Outstanding: as if +he subcontract were fully funded,
"Liability if Terminated" will reflect the limited

funding.

B. Form 533A Task Description/Direct Cost Estimate

1.

For each of the major items the vendor will submit a Form
533A listing the sub-items and/or tasks under the
"Description"” column. The listing should reflect
logically the sub-items and tasks (outline in Section c)
related to each major item.
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EXHIBIT A (Continued)

2. The description should be a brief definition of work
performance by labor category, per reference number 10
through 50 of Form 533 modified. The appropriate manhours
for each labor category spread over the time periods
in which the work will be performed.

(NOTE: Specific reference is made to quality labor
classification (Form 533 modified, reference number L40)
related to the individual sub-items. This breakout should
reflect detailed quality functions such as receiving
inspection, vendor control, quality engineering, manufacturing
inspection, etc.)

3. If a specific sub-item or task is subcontracted, the
subcontracted cost amount should be spread logically.

Form 533B Labor/Rate Breakdown

The purpose of this form is to delinate the Form 533 modified
direct labor categories into the specific categories of labor
and/or cost centers and appropriate rates. It should be
emphasized that the completing of this form should be
consistent with the subcontractor's own designations. The
labor classifications used are arbitrary and were incorporated

as an illustration.

Form 533C Hardware Cost Breakdown

Manhours (by appropriate labor category), material and other
cost elements are to be listed for each of the component types.
This format may be superseded by an equivalent form as long as
the basic requirements are fulfilled.

Form DD 633-2 Cost and Price Analysis Form for Technical
Publications

A DD 633-2 Form should be completed for the support manual
portion of the Documentation item only.
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EXHIBIT A (continued)
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EXHIBIT A (contizued)
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EXHIBIT A (continued)

- GRUMMAN
Labor/Rate Breakdown

LVR-390=-2

Item:

-

(Item Title)

Conpaniz

Md.rels'.;

Phone No.

RFP or Contract No.
Proposal Expires:

8/C Proposal No.

Date of Proposal

Where wvork wvill be

Actual time of

performed if performance from to
different from v

above-or_subcontractor .
i Set-up -
Ref, No.| . Hours Hours Rate Extention

10. Enqineering
10,1 |} #Ject Engineer

10,2 Senior Engineer
10.3 Engineer

10.4 . Senior Designer
10,5 Draftsman

10.6 Lab Technician
10.7 Others

20. Tooling

20.1 Saonior Designer
20.2 Toolmaker A

20.3 Others

30. Manufacturing - -
30.1 - | Machinist lst Class
30.2 Technician

30.3 Asscmbler

30.4 Others

Lo. Quality

40.1 Inspector A

Lo.2 Quality Engineering
40.3 Others '

6 Consultant

63 Rented or Leased Equipment

FORM 533B

(e.g., Computer Time, etc.)

ALL SUB-CATDGORIES (10.1, 10.2, etc.) SHALL BE VENDOR'S OWN DESIGNATION FOR THOSE NORMALLY
INCLUDSD UNDER THE MAJOR CATECORIES (10, 20, etc.) FHOWN.

oo dn




LVR-390-2

EXHIBIT A (continued)
Haxdware Cost Breakdown
Bill of Materials

[
!

G41
Item:

(Item Title)

| e
} idress:

Pnone No. | RFP or Contract No.

Proposal Expires:

S/C Proposal No.

Date of Proposal

here work will be

| wrformed if

. .fferent from
‘bove-or subcontractor

Actual time of
performance from to

Cost build-up elements relating
_to0 533

mw '
of

Unit Cost|Quantityl Total [Total

- __Deséription

VOTE: Identify all "common use hardware."

om 533c
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